BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
BASE BID 1 - UNIT PRICE SCHEDULE: SKYLINE PARK
EXCAVATION CUT TO FILL AS SHOWN $ 20,460.00
1 4650 CY ON PROJECT DOCUMENTS $ 739 $ 3436350 % 6.50|$ 30,225.00| % 4.40 | contractor's Total=
$20,459.01
FURNISH AND INSTALL FUTURE $ 8.836.10
PARKING SCREENINGS (GOLDEN ! :
2 9,710 SF BROWN; 3’ DEPTH) AS SHOWN ON $ 1.09[$% 1058390 $ 0901 % 8,739.00 | § 0.91 Contractors Totale
PROJECT DOCUMENTS : $8,870.10
FURNISH AND INSTALL 4" CONCRETE : $  27.341.00
3 950, SY SIDEWALK AS SHOWN ON PROJECT | $ 2073 | % 28243501 $ 2500 $ 2375000 | & 28.78 Comracwr,'s Total=
DOCUMENTS $27,336.54
FURNISH AND INSTALL HEADER CURB $ 857220
4 910 LF AS SHOWN ON PROJECT DOCUMENTS $ 9371 % 8,526.70 | $ 825($ 7,507.50 | 9.42 Contractor's Total=
$8,572.07
FURNISH AND INSTALL FIELD MARKER $ 576.00
5 16| EA |PIPE SLEEVE AS SHOWN ON PROJECT| $ 150.00 | $  2,400.00 | $ 150.00 | $  2,400.00 | § 36.00 | contractor's Total=
DOCUMENTS $570.94
FURNISH AND INSTALL PARK RULES )
6 2l EA SIGN AS SHOWN ON PROJECT $ 793.00| $ 1,586.00 | $ 350.00| $ 700.00 | $ 28547 | $ 570.94
DOCUMENTS
FURNISH AND INSTALL ADA ]
COMPLIANT WHEELCHAIR RAMP (TYPE
7 1 EA C) AS SHOWN ON PROJECT 3 973.00| $ 973.00 | $ 850.00 .$ 850.00 | $ 97060 | $ 970.60
DOCUMENTS
FURNISH AND INSTALL 5 COVERED .
8 2l EA FLUME STRUCTURE AS SHOWNON | $ 1,689.60 | $ 3,379.20 | $ 1,800.00 | $ 3,600.00| $ 2,055.38 | $ 4,110.76
PROJECT DOCUMENTS
. FURNISH AND INSTALL FLOOD .
9 1 EA WARNING SIGN AS SHOWN ON $ 450.00 | $ 450.00 | $ 350.001 % 350.00 | $ 570.94 | $ 570.94
PROJECT DOCUMENTS
FURNISH AND INSTALL TRASH
10 3| EA |RECEPTACLE AS SHOWN ON PROJECT| $ 1,973.95 | $ 5,921.85| $ 1,900.00 | $ 5,700.00 | $ 1,570.08 | $ 4,710.24
DOCUMENTS ’
FURNISH AND INSTALL PET WASTE A $ 769.62
11 2| EA | STATIONASSHOWNONPROJECT |$ = 473.95|$ 947.90 | $ 700.00 [ $  1,400.00 | $ 384.81 | contractor's Totale
DOCUMENTS $769.63
, FURNISH AND INSTALL ADA TABLE $  9,112.20
12 6| EA |WITHCHAIRS AS SHOWN ONPROJECT| §  2,376.89|$ 14,261.34 | $  1,800.00 | $ 10,800.00 [ $  1,518.70 | corvactors Totole
DOCUMENTS ‘ $0.112.18
13 4 EA FURNISH AND INSTALL BENCH AS $ 1.973.50'| $ 7.894.00 | $ 150000 | § 6.000.00 | $ 1 749.36 $ 6,997.44
SHOWN ON PROJECT DOCUMENTS ! ’ ! ’ ! : ! : ! ’ Contractor's Total=
$6,997.42
FURNISH AND INSTALL 4"-6” ROCK $  49.476.00
14 43,400, SF MULCH (GREY; 4" DEPTH) AS SHOWN | $ -0.93|$ 40,362.00| $ 120 $ 52,080.00( $ 1.14 | contractor's Total=
ON PROJECT DOCUMENTS $49,557 47
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL SCREENINGS $ 61,132.50
15 61,750/ SF |(DESERT TAN OR RAINBOW; 3" DEPTH)| $ 058|$% 3581500 $ 096|$ 59,280.00 0.99 _
. AS SHOWN ON PROJECT DOCUMENTS Contractor's Total=
$61,408.74
FURNISH AND INSTALL TREES (2" $ 3715584
16 128 EA CALIPER) AS SHOWN ON PROJECT | $ 22973 | $ 2940544 | $ 323.001$ 41,344.00 290.28 | oo rtractor's Totale
DOCUMENTS $57.155.26
FURNISH AND INSTALL SHRUBS (5 $ 0,889.72
17 433 EA GALLON) AS SHOWN ON PROJECT | $ 30.00 $ 12,990.00 | $ 2500 % 10,825.00 22.84 | (oo Totale
DOCUMENTS $0.888.66
FURNISH AND INSTALL SHRUBS (1 $ 4.543.76
18 442| EA GALLON) AS SHOWN ON PROJECT | $ 9.00($ 397800 % 10.80 | $  4,773.60 10.28 | conactor's Totale
DOCUMENTS $4,542.39
FURNISH AND INSTALL HYBRID $ 34548840
19 | 303,060 SF BERMUDA SOD AS SHOWN ON $ 0.69 | $ 209,111.40 ] $ 120 $ 363,672.00 1.14 | Gontractor's Total
PROJECT DOCUMENTS $348,057.32
FURNISH AND INSTALL 2'x2’ BOULDERS $ 1,027.62
20 18 EA | A5 SHOWN ON PROJECT DOCUMENTS| ¥ 110.00 1 §  1,980.00| 3 60.00 { $  1,080.00 57.09 | contractor's Total=
$1,027.69
21 19| Ea |FURNISHAND INSTALL 33 BOULDERS| o 11800 | $ 224200 | $ 90.00$  1,710.00 g5gq | 162716
AS SHOWN ON PROJECT DOCUMENTS ’ R ) o : Contractor's Total=
$1,627.18
22 19| Ea |FURNISHAND INSTALL #x4' BOULDERS} o 14800 | $  2,812.00 | $ 12000 | §  2,280.00 a0 | 216961
AS SHOWN ON PROJECT DOCUMENTS : el : 1£0Y -*¥ | Contractor's Total=
$2,169.57
FURNISH AND INSTALL IRRIGATION
SYSTEM AND ASSOCIATED
23 1 LS APPURTENANCES AS SHOWN ON | § 183,975.00 | $ 183,975.00 | $ 187,365.00 | § 187,365.00 178,200.43 | $ 178,290.43
PROJECT DOCUMENTS
FURNISH AND INSTALL
24 11 EA | CONSTRUCTIONEXITASSHOWNON | $  2,379.00 | $  2,379.00 | $ 1,500.00 | $  1,500.00 142735 | $ 1,427.35
PROJECT DOCUMENTS :
FURNISH AND INSTALL SILT FENCE AS $ 463050
25 1,350] LF SHOWN ON PROJEGT DOCUMENTS | $ 279 %  3,766.50 | $ 3001$  4,050.00 3.43 | conactor's Totale
$4,624.60
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
MOBILIZATION, DE-MOBILIZATION, | g 3397500 |$ 3397500 |$% 51,88500|% 51,885.00|$ 11,41877|$ 11,418.77
26 1 LS INSURANCE BONDS, PERMITS, FEES,
ETC. 4.98% 5.87% 1.42%
$ 801,875.70
SUM TOTAL BASE BID 1 $ 682,322.23 [ $ 883,866.10

Contractor's Total= $802,816.79

OPTION NO. 1 - UNIT PRICE SCHEDULE: SKYLINE PARK — (ADDITIONAL SITE

FURNISHINGS)

1

1

EA

FURNISH AND INSTALL TRASH
RECEPTACLE AS SHOWN ON PROJECT
DOCUMENTS

$

1,973.95 | §

1,973.95

$

1,800.00

$

1,900.00

$ 1,670.08 | $ 1,670.08

EA

FURNISH AND INSTALL ADA TABLE
WITH CHAIRS AS SHOWN ON PROJECT
DOCUMENTS

2,376.89 | $

4,753.78

$

1,800.00

3,600.00

$ 1,5618.70

$ 3,037.40

Contractor's Total=
$3,037.39

EA

FURNISH AND INSTALL BENCH AS
SHOWN ON PROJECT DOCUMENTS

1,973.50 | $

1,973.50

$

1,5600.00

1,600.00

$ 1,749.36 | $ 1,749.36

SUM TOTAL BASE BID 1 — OPTION NO. 1

8,701.23

7,000.00

$ 6,356.84

Contractor's Total= $6,356.83

OPTION NO. 2A — UNIT PRICE SCHEDULE: SKYLINE PARK — (IRRIGATION MAIN ADDITION):

LS

FURNISH AND INSTALL 6" WATER
METER, 6" REDUCED PRESSURE
BACKFLOW PREVENTER, AND 6" MAIN
LINE AS SHOWN ON PROJECT
DOCUMENTS

$

83,975.00 | $

83,975.00

$

41,488.00

41,488.00

$ 46,748.00

$  46,748.00

Contractor's Total=
$46,748.45

SUM TOTAL BASE BID 1 —~ OPTION NO. 2A

83,975.00

41,488.00

$ 46,748.00

Contractor's Total= $46,748.45

OPTION NO. 2B — UNIT PRICE SCHEDULE: SKYLINE PARK — (IRRIGATION MAIN ADDITION):

LS

FURNISH AND INSTALL 68" WATER
METER, 6” REDUCED PRESSURE
BACKFLOW PREVENTER, AND 8" MAIN
LINE AS SHOWN ON PROJECT
DOCUMENTS

$

93,750.00 | $

93,750.00

$

46,528.80

$

46,528.80

$ 51,589.00
$ 51,589.00

Contractor's Total=
$51,588.87

SUM TOTAL BASE BID 1 — OPTION NO. 2B

93,750.00

46,528.80

$ 51,589.00

Contractor's Total= $51,588.87
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
OPTION NO. 2C — UNIT PRICE SCHEDULE: SKYLINE PARK -— (IRRIGATION MAIN ADDITION):
FURNISH AND INSTALL 6” WATER
METER, 8”.REDUCED PRESSURE $ 39,997.00
1 1 LS | BACKFLOW PREVENTER,AND6"MAIN| $ 73,950.00 | $ 73,950.001$ 41,0440 | $ 41,054.40| $ 39,997.00
LINE BEHIND BUILDING AS SHOWN ON ’ Contractor's Total=
PROJECT DOCUMENTS $39,996.53
$ 39,997.00
SUM TOTAL BASE BID 1 - OPTION NO. 2C $ 73,950.00 | $ 41,054.40
Contractor's Total= $39,996.53
BASE BID 2 — UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND:
EXCAVATION CUT TO FILL AS SHOWN $ 7,531.95
L 2,235 CY ON PROJECT DOCUMENTS ¥ - ® 6501 % 14527.501 % 337 | cantactors Ttai=
$7,528.40
EXCAVATION CUT TO WASTE AS ' $ 5,308.75
2 778 CY | SHOWN ON PROJECT DOCUMENTS $ - |F 100 % 852500 9 085 | contractors Total=
$5,309.73
FURNISH AND INSTALL 3" HMAC $ 1,202.50
3 26| SY |PATCHWORK AS SHOWN ON PROJECT $ - $ 3000} $ 780.00 | $ 46.25 | contractor's Totale
DOCUMENTS $1.202.40
FURNISH AND INSTALL 6" STANDARD $ 171.30
4 10| LF CURB & GUTTER AS SHOWN ON $ - $ 12.00 | $ 120.00 | $ 17.13"| contractor's Total=
PROJECT DOCUMENTS $171.8
FURNISH AND INSTALL 6" MOUNTABLE $ 309.75
5 25 LF CURB & GUTTER AS SHOWN ON $ - $ 12.00 | $ 300.00 | $ 15.99 | contractor's Total=
PROJECT DOCUMENTS $399.66
FURNISH AND INSTALL 6" REINFORCED $ 776.52
6 18] SY | CONCRETE DRIVEWAY AS SHOWN ON $ - $ 37801 % 680.40 | $ 43.14
PROJECT DOCUMENTS Contractor's Total=
$776.48
FURNISH AND INSTALL 4" CONCRETE $ 1,582.90
7 55| SY | SIDEWALK (STREET)AS SHOWN ON $ - $ 2500 $ 1,375.00 | $ 28.78 | contractor's Total=
PROJECT DOCUMENTS $1.582.64
FURNISH AND INSTALL STABILIZED $ 4.918.50
SCREENINGS (GOLDEN BROWN; 3" falad
8 29501 SF | "DEpTH) AS SHOWN ON PROJECT $ - |8 090|$% 265500 $ 13 | e Totale
DOCUMENTS $4,211.24
FURNISH AND INSTALL 4" COLORED $ 2,193.56
9 61| SY CONCRETE SIDEWALK (PARK) AS 3 - $ 3420 | $ 2,086.20 | $ 35.96 | conractor's Total=
SHOWN ON PROJECT DOCUMENTS $2.193.55
FURNISH AND INSTALL 4" COLORED $ 5,188.05
10 105 SY CONCRETE PLAZA AS SHOWN ON $ - $ 37801 $ 3,969.00 | $ 49.41 | oo tractor's Total=
PROJECT DOCUMENTS $5.187.55
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL HEADER CURB $ 7,017.90
1 748 LF | AS SHOWN ON PROJECT DOCUMENTS s ) 82515 01482539 542 | contactors Toal=
$7.017.98
FURNISH AND INSTALL 4 HIGH $  3,083.00
12 50| LF |WROUGHT IRON FENCE AS SHOWN ON $ - 8580 | $  4,290.00 | $ 61.66 | contractor's Totale
PROJECT DOCUMENTS $3.083,07
FURNISH AND INSTALL 4’ HIGH $ 9.756.18
WROUGHT IRON FENCE ON ! :
13 %8 LF | ROCKWALL AS SHOWN ON PROJECT $ ; 7001 % 8620001 % 18821 o oraciors Toti-
DOCUMENTS $9,756.20
FURNISH AND INSTALL STACKED $  7.650.40
14 40| PR |MORTARED ROCKWALL AS SHOWN ON $ - 165.00 | $  6,600.00 | $ 191.26 | conrastors Totale
PROJECT DOCUMENTS $7.650.58
FURNISH AND INSTALL ROCKWALL
15 1 LS MORTAR REPAIR AS SHOWN ON $ - 1,815.00 | $ 1,815.00 | $ 2,740.511 $ 2,740.51
PROJECT DOCUMENTS
FURNISH AND INSTALL 3" THICK ~ $  3,048.00
16 400| LF CONCRETE CAP (ROCKWALL) AS $ - 10.00 | $  4,000.00 | $ 7.62 | Gontractor's Totale
SHOWN ON PROJECT DOCUMENTS §5.048.81
FURNISH AND INSTALL 1 HIGH $ 460404
17 12| PR | ROCKWALL AS SHOWN ON PROJECT $ - 165.00 | $  1,980.00 | $ 383.67 | contractor's Totale
DOCUMENTS $4,604.05
FURNISH AND INSTALL ADA ) $ 3.654.00
COMPLIANT WHEELCHAIR RAMP (TYPE ' ’
18 2| EA B) AS SHOWN ON PROJECT $ - 1,600.00 | $ 3,200001 % 1,827.00 Contractors Totale
DOCUMENTS $3,654.01
FURNISH AND INSTALL ADA $ 1.941.20
COMPLIANT WHEELCHAIR RAMP (TYPE ! :
19 2 EA C) AS SHOWN ON PROJECT $ i 850.00 | 1,700.00 | $ 970.60 Contractor's Total=
DOCUMENTS $1,941.19
FURNISH AND INSTALL METAL BEAM s 342562
20 23| LF GUARD FENCE AS SHOWN ON $ - 8500 | $  1,955.00 | $ 148.94 | Co oo =
PROJECT DOCUMENTS $3.425.63
FURNISH AND INSTALL 25 VEHICULAR
21 1 EA ACCESS SWING GATE AS SHOWN ON $ - 4,000.00 | $ 4,000.00 | $ 2,837.56 | $ 2,837.56
- PROJECT DOCUMENTS
FURNISH AND INSTALL PARK RULES
22 2l EA SIGN AS SHOWN ON PROJECT $ - 350.00 | $ 700.00| $ 28547 $ 570.94
DOCUMENTS

= A
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL PEDESTRIAN
23 1 EA CONCRETE FLUME STRUCTURE AS $ - 7,500.00 7,500.00 8,564.08 | $ 8,564.08
SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL REINFORCED $ 358150
24 130 SY CONCRETE FLUME STRUCTURE AS $ - 39.51 5,136.30 27.55 Contractor's Total=
SHOWN ON PROJECT DOCUMENTS $3.560.93
FURNISH AND INSTALL GABION MATT $ 542970
25 45 SY | AS SHOWN ON PROJECT DOCUMENTS ¥ - 5125 2306.25 120.96 ) conractors Total=
$5,429.63
FURNISH AND INSTALL 14’ POND
26 1 EA DEPTH GAUGE AS SHOWN ON $ - 2,200.00 2,200.00 1,71282 | $ 1,712.82
PROJECT DOCUMENTS
FURNISH AND INSTALL FLOOD
27 1 EA WARNING SIGN AS SHOWN ON $ - 350.00 350.00 570.94 | $ 570.94
PROJECT DOCUMENTS
FURNISH AND INSTALL TRAFFIC AND
28 1 LS PEDESTRIAN CONTROL BARRICADES $ - 3,000.00 3,000.00 390.66 | $ 399.66
AS SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL TEMPORARY $  1.700.00
29 425 LF | CHAINLINK FENCE AS SHOWN ON $ - 2.00 850.00 4.00 | contractor's Total=
PROJECT DOCUMENTS $1,699.11
REMOVAL AND DISPOSAL OF EXISTING $ 4,710.00
30 375/ SY | CONCRETE AS SHOWN ON PROJECT $ - 27.00 10,125.00 12.56 | coniractor's Total=
DOCUMENTS $4.710.24
REMOVAL AND DISPOSAL OF EXISTING $ 351.68
31 32| SY | PAVEMENT AS SHOWN ON PROJECT $ - 22.50 720.00 10.99 | ¢ontractor's Total=
DOCUMENTS $351.70
REMOVAL AND DISPOSAL OF EXISTING , $ 1,626.40
32 380 LF CURB AS SHOWN ON PROJECT $ - 3.00 1,140.00 4.28 | o oniractor's Totale
DOCUMENTS $1,627.18
REMOVAL AND DISPOSAL OF EXISTING $  3.644.00
33 400f LF |ROCKWALL (18" DEPTH) AS SHOWN ON $ - 4.21 1,684.00 9.11 | contractor's Total=
PROJECT DOCUMENTS $3.642.50
REMOVAL AND DISPOSAL OF EXISTING $ 246.50
34 50 LF | ROCKWALL (COMPLETE)AS SHOWN $ - 4,25 212.50 4.93 | oo nwactor's Totale
ON PROJECT DOCUMENTS $246.65
REMOVAL AND DISPOSAL OF EXISTING $ 3,853.80
35 36| LF | GUARD RAIL AS SHOWN ON PROJECT $ - 8.75 315.00 107.05 | conractor's Total=
‘ DOCUMENTS $3,853.84
REMOVAL AND RELOCATION OF
36 1 LS EXISTING STREET SIGNAGE AS $ - 350.00 350.00 570.94 | $ 570.94
SHOWN ON PROJECT DOCUMENTS
— A 2-20/3
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL TRASH
37 1| EA |RECEPTACLE AS SHOWN ON PROJECT $ - $ 1,900.00 | $ 1,900.00| $ 1,570.08 | $ 1,570.08
DOCUMENTS
FURNISH AND INSTALL PET WASTE
38 1 EA STATION AS SHOWN ON PROJECT $ - $ 700.00 1 $ 700.00 | $ 38481 % 384.81
DOCUMENTS
FURNISH AND INSTALL 4" - 6" ROCK $ 735.30
39 645] SF MULCH (GREY; 4” DEPTH) AS SHOWN $ - $ 0941 % 606.30 | $ 1.14 Contractor's Total=
ON PROJECT DOCUMENTS $736.51
FURNISH AND INSTALL SCREENINGS $ 650.65
40 715 SF (MESA RED; 3" DEPTH) AS SHOWN ON $ - $ 0901 % 64350 | $ 0.91 Contractor's Total=
PROJECT DOCUMENTS $855.15
FURNISH AND INSTALL TREES (2" $ 1155566
41 46| EA | CALIPER)AS SHOWN ON PROJECT $ S 323.00 [ $ 14,858.00 | $ 251.21 | o niractors Total
DOCUMENTS $11,555.80
FURNISH AND INSTALL TREES (3"
42 7] EA CALIPER) AS SHOWN ON PROJECT $ - $ 37229 | $ 2,606.03( $ 376821 % 2,637.74
DOCUMENTS
FURNISH AND INSTALL HYBRID $ 48,311.10
43 | 55530 SF BERMUDA SOD AS SHOWN ON $ S 050 | $ 27,765.00 | § 0.87 | contractor's Totale
PROJECT DOCUMENTS $48 164,64
FURNISH AND INSTALL IRRIGATION
SYSTEM AND ASSOCIATED
44 1 LS APPURTENANCES AS SHOWN ON $ - $ 339027301 % 33927.30($% 37,718902|$ 37,718.92
PROJECT DOCUMENTS
FURNISH AND INSTALL .
45 1| EA | CONSTRUCTION EXIT AS SHOWN ON $ - $ 1,500.00 | $ 1,500.00 | $ 1,427351 % - 1,427.35
PROJECT DOCUMENTS
FURNISH AND INSTALL INLET
46 1 EA [PROTECTION AS SHOWN ON PROJECT $ - $ 1,200.00 | $ 1,200.00 | $ 1,256.06 | $ 1,256.06
DOCUMENTS
FURNISH AND INSTALL SILT FENCE AS $ 145775
47 428 LF 1" SHOWN ON PROJECT DOCUMENTS $ - |® 300\ % 1275001 § 3:43 | contractors Tota=
$1,455.89
MOBILIZATION, DE-MOBILIZATION, $ 40,000.00|$ 40,000.00|$ 1141877 |$ 11,418.77
48 1| LS | INSURANCE BONDS, PERMITS, FEES, $ -
ETC. 16.67% 4.86% )
$ 234,989.34
SUM TOTAL BASE BID 2 NO BID $ 239,900.53
Contractor's Total= $234,823.35
OPTION NO. 1 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (PERIMETER ROCKWALL IMPROVEMENTS)
REMOVAL AND DISPOSAL OF EXISTING $  5137.20
1 360| LF | ROCKWALL (9" DEPTH) AS SHOWN ON $ - | 300($  1,080.00]$ 14.27 | conractor's Totale
PROJECT DOCUMENTS $5.138.45
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL ROCKWALL $ 422496
2 18 PR RECONSTRUCTION (9" DEPTH) AS $ - $ 150.00 | $ 2,700.00 | $ 234.72 | contractor's Total=
SHOWN ON PROJECT DOCUMENTS $14.224.95
$ 9,362.16
SUM TOTAL BASE BID 2 - OPTION NO. 1 NO BID $ 3,780.00

Contractor's Total= $9,363.39

OPTION NO. 2 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (PERIMETER WROUGHT IRON FENCING IMPROVEMENTS)

FURNISH AND INSTALL 4 HIGH s 21916.00
WROUGHT IRON FENCE (CONCRETE ,916.
1 360 LF | " cORED) AS SHOWN ON PROJECT $ - |8 5500 | $ 19,800.00 | $ 6088 | oo
DOCUMENTS $21,916.33
$ 21,916.80
SUM TOTAL BASE BID 2 - OPTION NO. 2 NO BID $ 19,800.00

Contractor's Total= $21,918.33

OPTION NO. 3 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (ADDITIONAL SITE FURNISHINGS)

FURNISH AND INSTALL TRASH
1 1 EA |RECEPTACLE AS SHOWN ON PROJECT $ - $ 1,900.00 | $ 1,900.00 | $ 1,670.08 | $ 1,570.08
DOCUMENTS

FURNISH AND INSTALL PET WASTE
2 11 EA | STATION AS SHOWN ON PROJECT $ - |3 700.00 | $ 700.00 | $ 384.81 | $ 384.81
DOCUMENTS
FURNISH AND INSTALL ADA TABLE $ 607480
3 4| EA |WITH CHAIRS AS SHOWN ON PROJECT $ - |'$ 1,80000($ 720000 [ $ 151870 | coriactors Totele
DOCUMENTS $6.07479

$ 6,997.44
FURNISH AND INSTALL BENCH AS _ $ $ 1,500.00 | $ 6.000.00 | $ 1,749.36

SHOWN ON PROJECT DOCUMENTS Contractor's Total=
$6,997.42

4 4 EA

FURNISH AND INSTALL FLOOD
5 1 EA WARNING SIGN AS SHOWN ON 3 - $ 1,500.00 | $ 1,500.00 | $ 203.25 | $ 203.25
PROJECT DOCUMENTS

$ 15,230.38
Contractor's Total= $15,230.36

SUM TOTAL BASE BID 2 - OPTION NO. 3 NO BID $ 17,300.00

BASE BID 3 - UNIT PRICE SCHEDULE: VOCATIONAL POND

EXCAVATION CUT TO FILL AS SHOWN $ 4891892
! 14,518 CY ON PROJECT DOCUMENTS $ 7391 % 10727324 | % 7001 % 10161200 $ 3.37 | contactors Total=
$48,897.47
EXCAVATION CUT TO WASTE AS $ 101,030.65
2 | 14749 CY | g O oo Docunens | $ 768 |$ 11327232 $ 9.00|$ 132,741.00 | $ 685 | oo iractors Totaie
$101,049.28
R~re-2e /3
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL 3" HMAC $  8287.80
3 190] SY |PATCHWORK AS SHOWN ON PROJECT| $ 39.75{ $ 7,652.50 | $ 30.00 5700.00 | $ 43.62 | o niractor's Total=
DOCUMENTS $8,287.74
FURNISH AND INSTALL 6" STANDARD $  10,280.00
4 1,000 LF CURB & GUTTER AS SHOWN ON $ 17931 % 17,930.00| $ 10.00 10,000.00 | 3 10.28 | o niractor's Total=
PROJECT DOCUMENTS $10.276.90
FURNISH AND INSTALL 6” REINFORCED $ 12,140.10
5 315/ SY | CONCRETE DRIVEWAY AS SHOWN ON| $ 4379 | % 13,793.85| $ 37.80. 11,907.00 | $ 38.54
PROJECT DOCUMENTS Contractor's Total=
$12,139.30
FURNISH AND INSTALL 4" CONCRETE $  46,480.50
6 1,350 SY SIDEWALK AS SHOWN ON PROJECT | $ 20731 % 4013550 | $ 25.00 33,750.00 | $ 34.43 | conractor's Total=
DOCUMENTS $46,477.83
FURNISH AND INSTALL 4" REINFORCED $ 1,549.35
7 45| SY | CONCRETE SIDEWALK AS SHOWN ON | $ 36.89 | $ 1,660.05 | $ 31.95 1,437.75 | $ 34.43
PROJECT DOCUMENTS . Contractor's Total=
$1,549.53
FURNISH AND INSTALL 4’ HIGH $ 2,512.00
8 40| LF |WROUGHT IRON FENCE AS SHOWN ON| $ 68.69 | $ 2,74760 | $ 55.00 2,200.00 | $ 62.80 | oniractor's Total=
PROJECT DOCUMENTS $2.512.13
FURNISH AND INSTALL 4’ HIGH $ 2 968.84
. WROUGHT IRON FENCE ON ! ’
9 46| LF ROCKWALL AS SHOWN ON PROJECT $ 68.69 | $ 3,159.74 | $ 84.29 387734 | $ 64.54 Contractor's Totale
DOCUMENTS $2,968.88
FURNISH AND INSTALL ADA
COMPLIANT WHEELCHAIR RAMP (TYPE
10 1 EA A) AS SHOWN ON PROJECT $ 973.00| $ 973.00| $ 850.00 850.00 | $ 628.03 | $ 628.03
DOCUMENTS
FURNISH AND INSTALL ADA $ 162717
COMPLIANT WHEELCHAIR RAMP (TYPE ) ! '
11 3 EA C) AS SHOWN ON PROJECT $ 1,000.00 | $ 3,000.00| $ 850.00 2,550.00 | $ 542.39 Contractor's Totals
DOCUMENTS ' $1,627.18
FURNISH AND INSTALL STABILIZED
SCREENINGS WALKWAY (FRANKLIN $ 36,608.00
12 25,600, SF RED OR PADRE CANYON RED; 3" $ 139 $ 35584001 % 1.50 38,400.00{ $ 1.43
DEPTH) AS SHOWN ON PROJECT Contractor's Total=
DOCUMENTS $36,540.07
FURNISH AND INSTALL HEADER CURB $ 40,509.30
13 3,995 LF AS SHOWN ON PROJECT DOCUMENTS $ 937|$ 3743315} % 8.25 32,958.75 | $ 10.14 $Comrador.s Total=
40,494.40

Approved by: Sz Z. 7 3
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTNMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY . PRICE PRICE PRICE
FURNISH AND INSTALL 4" COLORED $  5010.75
14 75| SY CONCRETE PLAZA AS SHOWN ON $ 4397 | $ 3,297.75 | $ 37.80 2,835.00 66.81 | contractor's Total=
PROJECT DOCUMENTS $5.010.56
FURNISH AND INSTALL 2’ HIGH $  9763.00
15 65| PR | ROCKWALL AS SHOWN ON PROJECT | $ 150.00 | $  9,750.00 | $ 150.00 9,750.00 150.20 | ontractor's Total=
DOCUMENTS $9,763.05
FURNISH AND INSTALL RAMP AT
16 1 EA PLAYGROUND AREA AS SHOWNON | $ 973.50 | $ 97350 | $ 850.00 850.00 39966 | $ 399.66
PROJECT DOCUMENTS
FURNISH AND INSTALL FIELD MARKER $ 570.88
17 16| EA [PIPE SLEEVE AS SHOWN ON PROJECT| $ 150.00 | $ 2,400.00 | $ 150.00 2,400.00 35.68 | ¢ontractor's Total=
DOCUMENTS $570.94
FURNISH AND INSTALL PARK RULES $ 813.00
18 4 EA SIGN AS SHOWN ON PROJECT $ 793.00| $ 3,172.00 | $ 350.00 1,400.00 203.25 | (o iractor's Total=
DOCUMENTS $813.02
FURNISH AND INSTALL 5 COVERED
19 1 EA FLUME STRUCTURE AS SHOWNON | $ 1,689.60 | $ 1,689.60 | $ 1,800.00 1,800.00 1,084.78 | $ 1,084.78
PROJECT DOCUMENTS
FURNISH AND INSTALL 7.5' COVERED $ 4.567.50
20 3] EA FLUME STRUCTURE AS SHOWNON | $ 2,250.00 | $ 6,750.00 | $ 2,300.00 6,900.00 1,522.50 Contractor"s Total=
PROJECT DOCUMENTS $4.567.51
FURNISH AND INSTALL GABION $  49.533.00
21 330 SY MATTRESS SWALE AS SHOWN ON $ 116.89 [ $ 38,573.70| $ 51.25 16,912.50 150.1G Comracmr.; Total=
PROJECT DOCUMENTS $49,533.21
FURNISH AND INSTALL GRAVEL $  1.998.30
22 5| SY | BASKET (SIDEWALK) AS SHOWNON | $ 135.00 | $ 675.00 | $ 51.25 256.25 399.66 | contractor's Totale
PROJECT DOCUMENTS $1.998.29
FURNISH AND INSTALL 12" THICK $ 639450
23 70| PR |MORTARED ROCK RIP-RAP AS SHOWN| $ 136.00 [ $  9,520.00 | $ 80.00 5,600.00 91.35 | wontractor's Totale
ON PROJECT DOCUMENTS $6.304.51
FURNISH AND INSTALL HEADWALL
24 11 EA | STRUCTURE (42" RCP) AS SHOWNON | $ 5,397.00 | $ 5397.00( $ 4,800.00 4,800.00 3,02597 | $ 3,025.97
PROJECT DOCUMENTS :
‘ FURNISH AND INSTALL SAFETY RACK
25 1 EA (42" RCP) AS SHOWN ON PROJECT | $ 2,450.00 | $ 2,450.00 | $ 5,000.00 5,000.00 2,268.91 | $ 2,268.91
DOCUMENTS
FURNISH AND INSTALL SAFETY RACK
26 1 EA (24" RCP) AS SHOWN ON PROJECT | $ 1,450.00 | $ 1,450.00 | $ 5,000.00 5,000.00 1,173.85 | $ 1,173.85
DOCUMENTS
FURNISH AND INSTALL OUTLET
27 1 EA STRUCTURE (6” BLOWOFF LINE)AS | $ 3,500.00 | $ 3,500.00 | $ 5,500.00 5,500.00 11,41877 | $ 11,418.77
SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL REINFORCED A $  2.955.00
28 50, SY CONCRETE FLUME (STREET) AS $ 68.89 | $ 3444501 $ 55.00 2,750.00 59.10 | contractor's Total=
SHOWN ON PROJECT DOCUMENTS $2.055.18
o R 2- 2073
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BID TITLE: Park Pond Improvements Group 2 BID NO:
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
{TEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE :
FURNISH AND INSTALL REINFORCED $ 1,243.44
29 22| SY |CONCRETE FLUME (SLOPE) AS SHOWN| $ 68.89 | $ 151558 | $ 108.00 2,376.00 56.52 | coniractor's Total=
. ON PROJECT DOCUMENTS $1,243.50
FURNISH AND INSTALL 10' POND
30 1 EA DEPTH GAUGE AS SHOWN ON $ 2,397.00( $ 2,397.00 | $ 1,500.00 1,500.00 1,141.88 | $ 1,141.88
PROJECT DOCUMENTS
FURNISH AND INSTALL FLLOOD $ 609.75
31 3 EA WARNING SIGN AS SHOWN ON $ 400.00{ $ 1,200.00 | $ 350.00 1,050.00 203.25 | oo niactor's Total=
PROJECT DOCUMENTS ' $609.76
REMOVAL AND DISPOSAL OF EXISTING : $ 4,396.70
32 110] LF 6” AC PIPE AS SHOWN ON PROJECT | $ 2973 $ 3,27030 | $ 12.00 1,320.00 39.97 | contractor's Total=
DOCUMENTS $4,396.23
FURNISH AND INSTALL OF 6" PVC (C- $ 5,709.48
33 98| LF 900) PIPE AS SHOWN ON PROJECT | $ 16.89 | $ 165522 $ 20.00 1,960.00 58.26 | oniractor's Total=
DOCUMENTS $5,709.39
FURNISH AND INSTALL OF 6" DUCTILE $ 3,096.54
34 18| LF | IRON (CLASS-250) PIPE AS SHOWNON| $ 43.97 | $ 791.46 | $ 30.00 540.00 222.03 | oontractor's Total=
PROJECT DOCUMENTS $3.996.57
FURNISH AND INSTALL OF 6" FLAP
35 1 EA VALVE AS SHOWN ON PROJECT $ 89750 | $ 89750 | $ 500.00 500.00 3,996.57 | $ 3,996.57
DOCUMENTS
FURNISH AND INSTALL ADDITIONAL $  10,280.00
36 1,000 LB FITTINGS AS SHOWN ON PROJECT | $ 050 % 500.00 | $ 15.00 15,000.00 10.28 | ¢ontractor's Total=
DOCUMENTS $10,276.90
FURNISH AND INSTALL TRAFFIC AND
37 1 LS PEDESTRIAN CONTROL BARRICADES | $ 2,000.00 | $ 2,000001 % 3,000.00 3,000.00 57094 | $ 570.94
AS SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL TEMPORARY $ 8,360.00
38 2,090 LF CONSTRUCTION CHAINLINK FENCING | $ 1751 $ 3657501 % 2.00 4,180.00 4.00
AS SHOWN ON PROJECT DOCUMENTS Contractor's Total=
$8,352.83
REMOVAL AND DISPOSAL OF EXISTING $ 3,568.35
39 15| SY | CONCRETE AS SHOWN ON PROJECT | $ 25.00 | $ 375.00 | $ 27.00 405.00 237.89 | sontractor's Total=
DOCUMENTS $3,568.37
REMOVAL AND DISPOSAL OF EXISTING $ 3,296.70
40 370 SY | PAVEMENT AS SHOWN ON PROJECT | $ 850|$  3,145.00{$ 22.50 8,325.00 8.91 | contractor's Total=
DOCUMENTS $3,295.46
REMOVAL AND DISPOSAL OF EXISTING $ 690.30
41 130| LF CURB AS SHOWN ON PROJECT $ 6.50 | $ 845.00 | $ 3.00 390.00 5.31 | contractor's Total=
DOCUMENTS $689.69
REMOVAL AND DISPOSAL OF EXISTING $ 251.20
42 40| LF | GUARD RAIL AS SHOWN ON PROJECT | $ 1250 | $ 500.00 | $ 7.00 280.00 6.28 | ¢ oniractor's Total=
DOCUMENTS $251.21
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AQ General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REMOVAL AND RELOCATION OF
43 1 LS EXISTING STREET SIGNAGE AS $ 200.00 | $ 200.00 | $ 350.00| % 350.00 | $ 57094 | $ 570.94
SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL TRASH
44 2{ EA RECEPTACLES AS SHOWN ON $ 197395 | $ 394790 | $ 1,900.00 | $ 3,800.00{ $ 1,670.08 | $ 3,140.16
PROJECT DOCUMENTS
FURNISH AND INSTALL PET WASTE $ 769.62
45 2 EA STATION AS SHOWN ON PROJECT | $ 47395 | $ 947.90 | $ 700.00 | $ 1,400.00 | $ 384.81 | contractor's Total=
DOCUMENTS $769.63
FURNISH AND INSTALL ADA TABLE $ 3,037.40
46 2| EA |WITH CHAIRS AS SHOWN ON PROJECT| $ 2,376.89 | $ 4,753.78 | $ 1,800.00 | $ 3,600.00 | $ 1,5618.70 Contractor's Total=
DOCUMENTS $3,037.39
FURNISH AND INSTALL BENCH AS $ 340872
47 2l EA SHOWN ON PROJECT DOCUMENTS $ 1,97350 | $ 3,947.00 | $ 1,500.00 | $ 3,000.00 | $ 1,749.36 | contractor's Total=
$3,498.71
FURNISH AND INSTALL 4" - 6" ROCK $ 19,807.50
48 17,375 SF MULCH (GREY; 4" DEPTH) AS SHOWN | $ 088 % 1529000 % 120 $ 20,850.00 | $ 114} contractor's Total=
ON PROJECT DOCUMENTS $19,840.12
FURNISH AND INSTALL SCREENINGS $  65065.00
(DESERT TAN OR RAINBLOW; 3” ! ’
49 71,5001 SF DEPTH) AS SHOWN ON PROJECT $ 0.53 | § 37,895.00| % 1201$ 8580000 $ 0.91 Contractor's Total=
DOCUMENTS $65,315.38
FURNISH AND INSTALL TREES (2" $ 43,823.22
50 1511 EA CALIPER) AS SHOWN ON PROJECT | $ 220731 $ 3468923 | $ 323.00| $ 48,773.00| 3% 290.22 | ooniracior's Total=
DOCUMENTS $43.823.16
FURNISH AND INSTALL TREES (2" $ 3,014.52
51 12 EA CALIPER) AS SHOWN ON PROJECT | $ 23975 $ 2,877.00 [ $ 373.00| $ 4,476.00 | $ 251.21 | o riractor's Total=
) DOCUMENTS $3,014.56
FURNISH AND INSTALL SHRUBS (5 $ 9,699.90
52 447 EA GALLON) AS SHOWN ON PROJECT | $ 30.00($ 13,41000{ % 3500 % 15645.001| % 21.70 | contractor's Total=
DOCUMENTS $9,697.96.
FURNISH AND INSTALL SHRUBS (1 3 4,060.60
53 395 EA GALLON) AS SHOWN ON PROJECT | $ 9.00| % 3,555.00 | $ 24801 $ 9,796.00 | $ 10.28 | o iractor's Total=
DOCUMENTS $4,059.37
FURNISH AND INSTALL HYBRID $ 159,025.08
54 134,767 SF BERMUDA SOD AS SHOWN ON $ 068|% 9164156 3% 050 % 67,383.50( % 1.18 | sontractor's Total=
- PROJECT DOCUMENTS $158,887.37
FURNISH AND INSTALL HYDROMULCH ‘ $ 11,263.70
55 112,637 SF GRASS SEEDING AS SHOWN ON $ 029({$% 3266473} $ 025|% 28159.25( % 0.10 | contractor's Total=
PROJECT DOCUMENTS $11,576.35
FURNISH AND INSTALL HYDROMULCH $ 1,972.50
56 19,725 SF POND SEEDING AS SHOWN ON $ 0241 % 473400 | $ 025( % 4931251 % 0.10 | contractor's Total=
PROJECT DOCUMENTS $2.027.97
FURNISH AND INSTALL HYDROMULCH $ 23,558.00
57 235,580, SF WILDFLOWERS AS SHOWN ON $ 026|$ 61250801 % 0.35|% 82453.00| % 0.10 | Gontractor's Total=
PROJECT DOCUMENTS $24,211.22
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SUM TOTAL BASE BID 3

BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. { UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTyY - PRICE PRICE PRICE
FURNISH AND INSTALL IRRIGATION
SYSTEM AND ASSOCIATED
58 1 LS APPURTENANCES AS SHOWN ON $ 286,793.89| $ 286,793.89 % 100,000.00 | $ 100,000.00| $ 234,566.42 | $ 234,566.42
PROJECT DOCUMENTS
FURNISH AND INSTALL
59 1 EA CONSTRUCTION EXIT(S) AS SHOWN | $ 2,397.00 | $ 2,397.00 | $ 1,500.00 | $ 1,500.00 | $ 1,71282 | $ 1,712.82
ON PROJECT DOCUMENTS
FURNISH AND INSTALL INLET $ 570.92
60 4 EA |PROTECTION AS SHOWN ON PROJECT| $ 125.00 | $ 500.00 | $  1,200.00|$  4,800.00 | $ 142.73 | oontractor's Total=
DOCUMENTS $570.04
FURNISH AND INSTALL SILT FENCE AS $ 13,634.25
61 3,975 LF SHOWN ON PROJECT DOCUMENTS $ 275({% 10831.25|$ 300($ 11,925.00| $ 3.43 | contractors Total=
$13,616.89
MOBILIZATION, DE-MOBILIZATION, | ¢ 55869.00 | $ 56,869.00|$ 60,836.00{$ 60,836.00|$ 1141877 |$ 11,418.77
62 1 LS INSURANCE BONDS, PERMITS, FEES,
ETC. 4.86% 5.79% 1.06%
$ 1,076,840.40
$ 1,169,602.60 | $ ] 1,050,041.59

Contractor's Total= $1,077,882.37

ALTERNATE NO. 1~ UNIT PRICE SCHEDULE: VOCATIONAL POND — (ALTERNATE TO BID lTEM 55)

FURNISH AND INSTALL HYBRID $  92,362.34
1 112,637 SF BERMUDA SOD AS SHOWN ON $ 069 (% 77,71953 | % 0501% 56,31850| % 0.82 |~ iracior's Total=
PROJECT DOCUMENTS $92,605.10
$ 92,362.34
SUM TOTAL BASE BID 3 — ALTERNATE NO. 1 $ 77,719.53 | $ 56,318.50

Contractor's Total= $92,605.10

OPTION NO. 1 — UNIT PRICE SCHEDULE: VOCATIONAL POND - (ADDITIONAL SITE FURNISHINGS)

FURNISH AND INSTALL TRASH
1 3| EA RECEPTACLES AS SHOWN ON $ 1,97395|% 592185|%  1,900.00|$ 570000|% 157008|% 471024
PROJECT DOCUMENTS .
FURNISH AND INSTALL PET WASTE
2 1 EA STATION AS SHOWN ON PROJECT | $ 47350 | $ 47350 | $ 700.00 | $ 70000 | $  1,570.08 | $ 1,570.08
' DOCUMENTS
FURNISH AND INSTALL ADA TABLE
3 11 EA |WITH CHAIRS AS SHOWN ON PROJECT| $  2,376.89|$ 2,376.89($  1,80000|%  1,80000|% 1,51870| $ 1,518.70
DOCUMENTS
FURNISH AND INSTALL BENCHES AS $ 8,746.80
4 5 EA | 'SHOWN ON PROJECT DOCUMENTS | & 1.97350| 8 ©9,867.50 | § 1,500.00 { $  7,500.00 | $  1,749.36 | cortractor's Total=
$8,746.78
— ;_/2_24’/3
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTNIENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Accent Landscape Contractor AO General Contractor, Inc Dantex Construction Co.
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL FLOOD $ 609.75
5 3l EA WARNING SIGN AS SHOWN ON 3 375.00 | $ 1,125.00 | $ 350.00 | $ 1,050.00 | $ 203.25 | conractor's Total=
PROJECT DOCUMENTS $609.76
$ 17,155.57
SUM TOTAL BASE BID 3 — OPTION NO. 1 3 19,764.74 | $ 16,750.00
Contractor's Total= $17,155.56
OPTION NO. 2 — UNIT PRICE SCHEDULE: VOCATIONAL POND - (OUTDOOR FITNESS INIPROVEMENTS)

FURNISH AND INSTALL EXERCISE .
1 1| EA | EQUIPMENT STATIONSASSHOWNON| § 36,889.73| % 36,889.73| % 15000.00| $ 15000.00 | $ 33,342.82 | § 33,342.82
PROJECT DOCUMENTS

SUM TOTAL BASE BID 3 — OPTION NO. 2 $ 36,889.73 | $ 15,000.00 | $ 33,342.82
AMENDMENT NO. 1 ACKNOWLEDGED YES YES YES
BID BOND YES YES YES

— /./Z_Zﬂ/j
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
D&F Fraire, Inc GarCom, Inc Karlsruher, Inc
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
BASE BID 1 - UNIT PRICE SCHEDULE: SKYLINE PARK
EXCAVATION CUT TO FILL AS SHOWN
1 4,650; CY ON PROJECT DOCUMENTS $ 850 3% 39,525.00 15.55 72,307.50 6.70 31,155.00
FURNISH AND INSTALL FUTURE
PARKING SCREENINGS (GOLDEN
2 9,710 SF BROWN: 3’ DEPTH) AS SHOWN ON $ 162§ 14,759.20 1.10 10,681.00 0.89 8,641.90
PROJECT DOCUMENTS
FURNISH AND INSTALL 4" CONCRETE
3 950, SY SIDEWALK AS SHOWN ON PROJECT | $ 2925 ¢$ 27,787.50 27.77 26,381.50 30.00 28,500.00
DOCUMENTS
FURNISH AND INSTALL HEADER CURB
4 9101 LF | A5 SHOWN ON PROJECT DOCUMENTS $ 18.00 $ 16,380.00 10.00 9,100.00 9.90 9,009.00
FURNISH AND INSTALL FIELD MARKER
5 16| EA | PIPE SLEEVE AS SHOWN ON PROJECT| $ 225.00 | $ 3,600.00 55.55 888.80 90.00 1,440.00
DOCUMENTS
FURNISH AND INSTALL PARK RULES
6 2| EA SIGN AS SHOWN ON PROJECT $ 1,200.00 | $ 2,400.00 888.88 1,777.76 210.00 420.00
DOCUMENTS
FURNISH AND INSTALL ADA
COMPLIANT WHEELCHAIR RAMP (TYPE
7 1 EA C) AS SHOWN ON PROJECT $ 2,100.00 | $ 2,100.00 833.33 833.33 1,020.00 1,020.00
DOCUMENTS
: FURNISH AND INSTALL 5 COVERED
8 2 EA FLUME STRUCTURE AS SHOWNON | $ 5,000.00} $ 10,000.00 1,111.11 2,222.22 2,160.00 4,320.00
PROJECT DOCUMENTS
FURNISH AND INSTALL FLOOD
9 1 EA WARNING SIGN AS SHOWN ON $ 2,300.00 | $ 2,300.00 444 44 444 .44 180.00 180.00
PROJECT DOCUMENTS
FURNISH AND INSTALL TRASH
10 3] EA |RECEPTACLE AS SHOWN ON PROJECT| $ 1,500.00 | $ 4,500.00 888.88 2,666.64 1,140.00 3,420.00
DOCUMENTS
FURNISH AND INSTALL PET WASTE
11 2 EA STATION AS SHOWN ON PROJECT | $ 850.00 | $ 1,700.00 888.88 1,777.76 600.00 1,200.00
DOCUMENTS
. FURNISH AND INSTALL ADA TABLE
12 6| EA [WITH CHAIRS AS SHOWN ON PROJECT| $ 2,100.00 | $ 12,600.00 1,666.66 9,999.96 1,920.00 11,520.00
DOCUMENTS
FURNISH AND INSTALL BENCH AS
13 4 EA SHOWN ON PROJECT DOCUMENTS $ 1,200.00 | $ 4,800.00 1,333.33 5,333.32 1,740.00 6,960.00
FURNISH AND INSTALL 4"-6" ROCK
14 43,400 SF | MULCH (GREY; 4” DEPTH) AS SHOWN | $§ 110 $ 47,740.00 0.66 28,644.00 1.63 70,742.00
ON PROJECT DOCUMENTS
Approved by: Wf%“’% R72 %013 2013-108 Park Pond Improvements Group 2 Page 15




BID TITLE: Park Pond improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
D&F Fraire, Inc GarCom, Inc Karlsruher, Inc
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL SCREENINGS
15 61,750 SF [(DESERT TAN OR RAINBOW; 3" DEPTH)| $ 075| % 4631250 | $ 0661 $% 40,755.00} % 0681 $ 41,990.00
AS SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL TREES (2" .
16 128/ EA CALIPER) AS SHOWN ON PROJECT | $ 318.00 | $ 40,704.00 | $ 200.00 | $ 2560000 $ 270.00 | $ 34,560.00
DOCUMENTS
FURNISH AND INSTALL SHRUBS (5
17 433] EA GALLON) AS SHOWN ON PROJECT | $ 3700 $ 16,021.00| $ 2000 | $ 8,660.00 | $ 2160 $ 9,352.80
DOCUMENTS
FURNISH AND INSTALL SHRUBS (1
18 4421 EA GALLON) AS SHOWN ON PROJECT | $ 2800($% 12,376.00| $ 11111 $ 491062 | $ 1020 $ 4,508.40
DOCUMENTS
FURNISH AND INSTALL HYBRID :
19 303,060 SF BERMUDA SOD AS SHOWN ON $ 092|$ 27881520 3 1.24 | $ 375794401 $ 0501 % 151,530.00
PROJECT DOCUMENTS
FURNISH AND INSTALL 2'x2’ BOULDERS
20 18] EA AS SHOWN ON PROJECT DOCUMENTS $ 185.00 | $ 3,330.00{ $ 133.33 | % 2,399.94 | § 132.00 | $ 2,376.00
FURNISH AND INSTALL 3'x3' BOULDERS
21 19 EA AS SHOWN ON PROJECT DOCUMENTS $ 190.00 | $ 3,610.00 | $ 155.55 | $ 2,955.45 | $ 151.00 | $ 2,869.00
FURNISH AND INSTALL 4'x4’ BOULDERS
22 19 EA AS SHOWN ON PROJECT DOCUMENTS $ 195.00 | $ 3,705.00 | $ 17777 | $ 3,37763 1 $ 192.00 | $ 3,648.00
FURNISH AND INSTALL IRRIGATION
SYSTEM AND ASSOCIATED
23 1 LS APPURTENANCES AS SHOWN ON $ 145,000.00 | $ 145,000.00 [ $ 150,000.00| $ 150,000.00| $ 159,600.00 | $ 159,600.00
PROJECT DOCUMENTS
FURNISH AND INSTALL
24 1| EA | CONSTRUCTION EXIT AS SHOWNON | $ 2,100.00{ $ 2,100.00 | $ 8,333.33 | $ 8,333.33 | 900.00 | $ 900.00
PROJECT DOCUMENTS
FURNISH AND INSTALL SILT FENCE AS
25 1,350 LF SHOWN ON PROJECT DOCUMENTS $ 1151 % 1,552.50 | $ 4441 % 5,994.00 | $ 2401 $ 3,240.00
MOBILIZATION, DE-MOBILIZATION, |'¢ 2826128 | $ 28,261.28|$ 10,000.00 [ $ 10,000.00 | $ 24,000.00 | $  24,000.00
26 1 LS INSURANCE BONDS, PERMITS, FEES,
ETC. 3.66% 1.23% 3.89%
SUM TOTAL BASE BID 1 $ 771,979.18 |1 $ 811,838601| $ 617,102.10
OPTION NO. 1 - UNIT PRICE SCHEDULE: SKYLINE PARK — (ADDITIONAL SITE FURNISHINGS)
FURNISH AND INSTALL TRASH
1 1] EA [|RECEPTACLE AS SHOWN ON PROJECT]| $ 850.00 1 $ 850.00 | $ 904.00} % 904.00 | $ 1,200.00 | $ 1,200.00
DOCUMENTS
Approved by: W/w“'@’ R/ 2-22/3 2013-108 Park Pond Improvements Group 2 "Page 16




BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
D&F Fraire, Inc GarCom, Inc Karlsruher, Inc
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL ADA TABLE
2 2 EA |WITH CHAIRS AS SHOWN ON PROJECT| $ 2,100.00 | $ 420000 | $ 1,695.00 | $ 3,390.00 2,042.00 | $ 4,084.00
" DOCUMENTS
FURNISH AND INSTALL BENCH AS
3 11 EA SHOWN ON PROJECT DOCUMENTS $ 1,200.00 | $ 1,200.00 | $ 1,356.00 | $ 1,356.00 1,752.00 | $ 1,752.00
SUM TOTAL BASE BID 1 — OPTION NO., 1 $ 6,250.00 | $ 5,650.00 7,036.00
OPTION NO. 2A — UNIT PRICE SCHEDULE: SKYLINE PARK — (IRRIGATION MAIN ADDITION):
FURNISH AND INSTALL 6" WATER
METER, 6" REDUCED PRESSURE
1 1 LS | BACKFLOW PREVENTER,AND6"MAIN| $ 62,000.00 | $§ 62,000.00 | $ 37,200.00| $ 37,290.00 52,800.00 | $§ 52,800.00
LINE AS SHOWN ON PROJECT
DOCUMENTS
SUM TOTAL BASE BID 1 — OPTION NO. 2A $ 62,000.00 | $ 37,290.00 52,800.00
OPTION NO. 2B — UNIT PRICE SCHEDULE: SKYLINE PARK — (IRRIGATION MAIN ADDITION):
FURNISH AND INSTALL 6” WATER
METER, 6” REDUCED PRESSURE
1 1| LS | BACKFLOW PREVENTER,AND 8"MAIN| $ 65,000.00 | $§ 65,00000]$ 42,940.00| $ 42,940.00 56,400.00 | $ 56,400.00
LINE AS SHOWN ON PROJECT
DOCUMENTS
SUN TOTAL BASE BID 1 — OPTION NO. 2B $ 65,000.00 | $ 42,940.00 56,400.00

—_— B _/2_
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BID TITLE:
BID DATE:

Park Pond Improvements Group 2
January 23, 2012

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

BID NO:

2013-108

D&F Fraire, Inc

El Paso, TX

GarCom, Inc

El Paso, TX

Karisruher, Inc
El Paso, TX

ITEM

EST.
QTY

UNITS

DESCRIPTION

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

OPTION NO. 2C — UNIT PRICE SCHEDULE: SKYLINE PARK — (IRRIGATION MAIN ADDITION):

LS

FURNISH AND INSTALL 6” WATER
METER, 6” REDUCED PRESSURE
BACKFLOW PREVENTER, AND 6” MAIN
LINE BEHIND BUILDING AS SHOWN ON
PROJECT DOCUMENTS

$

52,000.00

$ 52,000.00

$

34,352.00

$

34,352.00

$

45,600.00

$

45,600.00

SUM TOTAL BASE BID 1 - OPTION NO. 2C

52,000.00

34,352.00

45,600.00

BASE BID 2 — UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND:

1

2,235

CY

EXCAVATION CUT TO FILL AS SHOWN
ON PROJECT DOCUMENTS

$

8.50

$ 18,997.50

15.00

33,525.00

8.58

19,176.30

775

cY

EXCAVATION CUT TO WASTE AS
SHOWN ON PROJECT DOCUMENTS

8.50

$ 6,587.50

23.52

18,228.00

8.40

6,510.00

26

SY

FURNISH AND INSTALL 3" HMAC
PATCHWORK AS SHOWN ON PROJECT
DOCUMENTS

28.85

$ 750.10

Contractor's Total=
$748.80

111.11

2,888.86

54.00

1,404.00

10

LF

FURNISH AND INSTALL 6" STANDARD
CURB & GUTTER AS SHOWN ON
PROJECT DOCUMENTS

6.25

$ 62.50

16.66

166.60

18.0G

180.00

25

LF

FURNISH AND INSTALL 6" MOUNTABLE
CURB & GUTTER AS SHOWN ON
PROJECT DOCUMENTS

9.25

$ 231.25

16.66

416.50

16.80

420.00

18

SY

FURNISH AND INSTALL 6” REINFORCED
CONCRETE DRIVEWAY AS SHOWN ON
PROJECT DOCUMENTS

42.00

$ 756.00

42.22

759.96

45.36

816.48

55

SY

FURNISH AND INSTALL 4" CONCRETE
SIDEWALK (STREET) AS SHOWN ON
PROJECT DOCUMENTS

45.00

$ 2,475.00

27.77

1,5627.35

30.00

1,650.00

2,950

SF

FURNISH AND INSTALL STABILIZED
SCREENINGS (GOLDEN BROWN; 3”
DEPTH) AS SHOWN ON PROJECT
DOCUMENTS

2.15

$ 6,342.50

3,245.00

0.89

2,625.50

61

SY

FURNISH AND INSTALL 4" COLORED
CONCRETE SIDEWALK (PARK) AS
SHOWN ON PROJECT DOCUMENTS

46.00

$ 2,806.00

44.00

2,684.00

41.04

2,503.44

10

105

SY

FURNISH AND {NSTALL 4" COLORED
CONCRETE PLAZA AS SHOWN ON
PROJECT DOCUMENTS

46.00

$ 4,830.00

44.44

4,666.20

45.36

4,762.80

o z2-20/3
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BID TITLE:
BID DATE:

Park P
Januar

ond Improvements Group 2
y 23,2012

BID NO:

2013-108

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

D&F Fraire, Inc

El Paso, TX

GarCom, Inc
El Paso, TX

Karlsruher, Inc
El Paso, TX

ITEM EST.
# QTY

UNITS

DESCRIPTION

UNIT TOTAL

PRICE

UNIT
PRICE

TOTAL.

UNIT
PRICE

TOTAL

11 745

LF

FURNISH AND INSTALL HEADER CURB
AS SHOWN ON PROJECT DOCUMENTS

925| %

6,891.25

10.00

7,450.00

9.90

7,375.50

12 50

LF

FURNISH AND INSTALL 4’ HIGH
WROUGHT IRON FENCE AS SHOWN ON
PROJECT DOCUMENTS

95.00 | $

4,750.00

66.66

3,333.00

54.00

2,700.00

13 58

LF

FURNISH AND INSTALL 4’ HIGH
WROUGHT IRON FENCE ON
ROCKWALL AS SHOWN ON PROJECT
DOCUMENTS

95.00 [ $

5,5610.00

66.66

3,866.28

54.00

3,132.00

14 40

PR

FURNISH AND INSTALL STACKED
MORTARED ROCKWALL AS SHOWN ON
" PROJECT DOCUMENTS

75.00 | $

3,000.00

100.00

4,000.00

120.00

4,800.00

15 1

LS

FURNISH AND INSTALL ROCKWALL
MORTAR REPAIR AS SHOWN ON
PROJECT DOCUMENTS

1,900.00 | $

1,900.00

3,333.33

3,333.33

3,000.00

3,000.00

16 400

LF

FURNISH AND INSTALL 3" THICK
CONCRETE CAP (ROCKWALL) AS
SHOWN ON PROJECT DOCUMENTS

1751 %

700.00

8.88

3,5652.00

12.00

4,800.00

17 12

PR

FURNISH AND INSTALL 1" HIGH
ROCKWALL AS SHOWN ON PROJECT
DOCUMENTS

75.00 | $

900.00

100.00

1,200.00

180.00

2,160.00

18 2

EA

FURNISH AND INSTALL ADA
COMPLIANT WHEELCHAIR RAMP (TYPE
. B) AS SHOWN ON PROJECT
DOCUMENTS

1,050.00 | $

2,100.00

1,111.11

2,222.22

1,500.00

3,000.00

19 2

EA

FURNISH AND INSTALL ADA
COMPLIANT WHEELCHAIR RAMP (TYPE
C) AS SHOWN ON PROJECT
DOCUMENTS

925.00 | $

1,850.00

833.33

1,666.66

1,020.00

2,040.00

20 23

LF

FURNISH AND INSTALL METAL BEAM
GUARD FENCE AS SHOWN ON
PROJECT DOCUMENTS

95.00| $

2,185.00

55.55

1,277.65

36.00

828.00

21 1

EA

FURNISH AND INSTALL 25' VEHICULAR
ACCESS SWING GATE AS SHOWN ON
PROJECT DOCUMENTS

3,200.00 | $

3,200.00

3,888.88

3,888.88

2,000.00

2,000.00

22 2

EA

FURNISH AND INSTALL PARK RULES
SIGN AS SHOWN ON PROJECT
DOCUMENTS

450.00 | $

900.00

44444

888.88

210.00

420.00

Approved by: _S* veere s 7%’[’_7
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
D&F Fraire, Inc GarCom, Inc Karlsruher, Inc
El Paso, TX El Paso, TX El Pago, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL PEDESTRIAN
23 1 EA CONCRETE FLUME STRUCTURE AS 1,900.00 | $ 1,900.00 1,111.11 1,111.111 $ 9,000.00 | $ 9,000.00
SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL REINFORCED
24 130 SY CONCRETE FLUME STRUCTURE AS 85.00($ 11,050.00 66.66 8,66580 | $ 47411 $ 6,163.30
SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL GABION MATT $ 187815
25 45| SY | ns SHOWN ON PROJECT DOCUMENTS 41.67 | contractors Total= 88.88 3,999.60 | $ 120.00 | $  5,400.00
$3,200.00
FURNISH AND INSTALL 14' POND
26 1 EA DEPTH GAUGE AS SHOWN ON 1,900.00 | $ 1,800.00 2,222.22 2222221 $ 1,800.00 | $ 1,800.00
PROJECT DOCUMENTS
FURNISH AND INSTALL FLOOD
27 1 EA WARNING SIGN AS SHOWN ON 450.00 | $ 450.00 444 44 444.44 | $ 22200 $ 222.00
PROJECT DOCUMENTS
FURNISH AND INSTALL TRAFFIC AND .
28 1 LS PEDESTRIAN CONTROL BARRICADES 3,500.00 | $ 3,500.00 5,655.55 555555 | $ 2,400.00 | $ 2,400.00
AS SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL TEMPORARY
29 425 LF CHAINLINK FENCE AS SHOWN ON 350 (% 1,487.50 7.77 3,302.25 | % 180 | $ 765.00
PROJECT DOCUMENTS
REMOVAL AND DISPOSAL OF EXISTING
30 375] SY CONCRETE AS SHOWN ON PROJECT 7501 % 2,812.50 11.11 4,166.25 | $ 720 % 2,700.00
DOCUMENTS
REMOVAL AND DISPOSAL OF EXISTING
31 32 SY PAVEMENT AS SHOWN ON PROJECT 7501 % 240.00 11.11 355521 % 720 $ 230.40
DOCUMENTS
REMOVAL AND DISPOSAL OF EXISTING $  1.045.00
32 380| LF CURB AS SHOWN ON PROJECT 2.75 | contractors Totale 3.88 1,474.40 | $ 360|$  1,368.00
DOCUMENTS $1.100 00
REMOVAL AND DISPOSAL OF EXISTING
33 400 LF |ROCKWALL (18" DEPTH)AS SHOWN ON 3251 % 1,300.00 7.77 3,108.00| $ 780 (% 3,120.00
PROJECT DOCUMENTS
REMOVAL AND DISPOSAL OF EXISTING
34 50 LF | ROCKWALL (COMPLETE)AS SHOWN 5.00 | $ 250.00 7.77 388.50 | $ 7.80 | $ 390.00
ON PROJECT DOCUMENTS
REMOVAL AND DISPOSAL OF EXISTING
35 36| LF GUARD RAIL AS SHOWN ON PROJECT 400 (% 144.00 5.56 200.16 | $ 7201 % 259.20
DOCUMENTS
REMOVAL AND RELOCATION OF
36 1| Ls EXISTING STREET SIGNAGE AS 825.00 | $ 825.00 277.78 277.78 | $ 114.00 | $ 114.00
SHOWN ON PROJECT DOCUMENTS
— 22 70/3
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BID TITLE:
BID DATE:

Park Pond Improvements Group 2
January 23, 2012

BID NO: 2013-108
DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

D&F Fraire, Inc

GarCom, Inc Karlsruher, Inc

El Paso, TX

El Paso, TX

El Paso, TX

ITEM

EST.
QTY

UNITS

DESCRIPTION

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

37

EA

FURNISH AND INSTALL TRASH
RECEPTACLE AS SHOWN ON PROJECT
DOCUMENTS

750.00 | $

750.00

$ 888.88 | $

888.88

1,212.00 1 $

1,212.00

38

EA

FURNISH AND INSTALL PET WASTE
STATION AS SHOWN ON PROJECT
DOCUMENTS

750.00 1 $

750.00

$ 888.88 1 $

888.88

600.00 | $

600.00

39

645

SF

FURNISH AND INSTALL 4" - 6" ROCK
MULCH (GREY; 4" DEPTH) AS SHOWN
ON PROJECT DOCUMENTS

115 $

741.75

$ 077 | $

496.65

163§

1,051.35

40

715

SF

FURNISH AND INSTALL SCREENINGS
(MESA RED; 3" DEPTH) AS SHOWN ON
PROJECT DOCUMENTS

1651 %

1,179.75

$ 077 $

550.55

072 $

514.80

41

46

EA

FURNISH AND INSTALL TREES (2"
CALIPER) AS SHOWN ON PROJECT
DOCUMENTS

22500 | $

10,350.00

$ 22222 1%

10,222.12

270.00 | $

12,420.00

42

EA

FURNISH AND INSTALL TREES (3"
CALIPER) AS SHOWN ON PROJECT
DOCUMENTS

325.00 | $

2,275.00

$ 288.88 | $

2,022.16

390.00 | $

2,730.00

43

55,530

SF

FURNISH AND INSTALL HYBRID
BERMUDA SOD AS SHOWN ON
PROJECT DOCUMENTS

098 | $

54,419.40

$ 133 $

73,854.90

. 080($

27,765.00

44

LS

FURNISH AND INSTALL IRRIGATION
SYSTEM AND ASSOCIATED
APPURTENANCES AS SHOWN ON
PROJECT DOCUMENTS

55,967.00 | $

556,967.00

$ 42,000.00 | $

42,000.00

50,400.00 | $

50,400.00

45

EA

FURNISH AND INSTALL
CONSTRUCTION EXIT AS SHOWN ON
PROJECT DOCUMENTS

1,250.00 | $

1,250.00

$ 5,000.00 | $

5,000.00

780.00 | $

780.00

46

EA

FURNISH AND INSTALL INLET
PROTECTION AS SHOWN ON PROJECT
DOCUMENTS

950.00 | $

950.00

$ 2,000.00 | $

2,000.00

300.00 | $

300.00

47

425

LF

FURNISH AND INSTALL SILT FENCE AS
SHOWN ON PROJECT DOCUMENTS

125| %

531.25

$ 555 | $

2,358.75

240 %

1,020.00

48

LS

MOBILIZATION, DE-MOBILIZATION,
INSURANCE BONDS, PERMITS, FEES,
ETC.

7,798.37 | $

7,796.37

$ 6,000.00 | $

6,000.00

9,000.00 | $

9,000.00

3.20%

2.10%

4.13%

SUM TOTAL BASE BID 2

$

243,464.27

Contractor's Total= $218,509.02

286,340.84

218,029.07

OPTION NO. 1 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (PERIMETER ROCKWALL IMPROVEMENTS)

360

LF

REMOVAL AND DISPOSAL OF EXISTING
ROCKWALL (9” DEPTH) AS SHOWN ON
PROJECT DOCUMENTS

$

325| %

1,170.00

$ 575 %

2,070.00

$

240 | $

864.00

Approved by: _ozeco”
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Contractor's Total= $2,521.00

BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTNENT: ENGINEERING & CONSTRUCTION MANAGEMENT
D&F Fraire, Inc GarCom, Inc Karlsruher, Inc
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL - UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL ROCKWALL
2 18] PR RECONSTRUCTION (9” DEPTH) AS $ 75.00 | $ 1,350.00 | $ 103.50 | $ 1,863.00 | $ 120.00 | $ 2,160.00
SHOWN ON PROJECT DOCUMENTS
$ 2,520.00
SUM TOTAL BASE BID 2 - OPTION NO. 1 $ 3,933.00| % 3,024.00

OPTION NO. 2 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (PERIMETER WROUGHT IRON FENCING IMPROVEMENTS)

FURNISH AND INSTALL 4’ HIGH
WROUGHT IRON FENCE (CONCRETE
1 360 LF CORED) AS SHOWN ON PROJECT $ 95.00 $ 34,200.00] $ 5750 % 20,700.00] % 9240{$ 33,264.00
DOCUMENTS
SUM TOTAL BASE BID 2 - OPTION NO. 2 $ 34,200.00 | $ 20,700.00 { $ 33,264.00
OPTION NO. 3 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (ADDITIONAL SITE FURNISHINGS)
FURNISH AND INSTALL TRASH
1 1| EA |RECEPTACLE AS SHOWN ON PROJECT| $ 750.00 | $ 750.00 | $ 920.00 | $ 920.00 | $ 1,140.00 | $ 1,140.00
DOCUMENTS
FURNISH AND INSTALL PET WASTE
2 1 EA STATION AS SHOWN ON PROJECT | $ 750.00 | $ 750.00 | $ 920.00 | $ - 920.00§ $ 56720 | $ 567.20
DOCUMENTS
FURNISH AND INSTALL ADA TABLE
3 4 EA [WITH CHAIRS AS SHOWN ON PROJECT| $ 1,250.00 | $ 5,000.00 | $ 1,725.00 | $ 6,900.00 | $ 2,850.00 { $ 11,400.00
DOCUMENTS
\ FURNISH AND INSTALL BENCH AS $ 9,472.80
4 4 EA SHOWN ON PROJECT DOCUMENTS $ 925.00| $ 3,700.00 [ $ 1,380.00 | $ 5,620.00 | $ 2,368.20 Contractor's Total=
$9.472.00
FURNISH AND INSTALL FLOOD
5 1| EA WARNING SIGN AS SHOWN ON $ 1,400.00 | $ 1,400.00 | $ 460.00 | $ 460.00 | $ 21000} $ 210.00
PROJECT DOCUMENTS
3 22,790.00
SUM TOTAL BASE BID 2 - OPTION NO. 3 $ 11,600.00 | $ 14,720.00
Contractor's Total= $22,789.20
BASE BID 3 - UNIT PRICE SCHEDULE: VOCATIONAL POND
EXCAVATION CUT TO FILL AS SHOWN
1 14,518 CY ON PROJECT DOCUMENTS $ 1750 | $ 254,030.00 | $ 1411 $ 204,820.76 | $ 6141 $ 89,128.24
EXCAVATION CUT TO WASTE AS
2 14,749] CY SHOWN ON PROJECT DOCUMENTS $ 15.00 1 $ 221,235.001 $ 1764 | $ 260,172.36 | $ 720 | $ 106,192.80
7/ = RA2-%2/3
Approved by:  Sz#teer” , 2013-108 Park Pond Improvements Group 2 Page 22




BID TITLE:
BID DATE:

Park Pond Improvements Group 2
January 23, 2012

BID NO:
DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

2013-108

D&F Fraire, Inc
El Paso, TX

GarCom, Inc
El Paso, TX

Karlsruher, Inc
El Paso, TX

ITEM

EST.
QTY

UNITS

DESCRIPTION

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

180

Sy

FURNISH AND INSTALL 3" HMAC
PATCHWORK AS SHOWN ON PROJECT
DOCUMENTS

22631 %

4,299.70

52941 % 10,058.60

54.00{ $ 10,260.00

1,000

LF

FURNISH AND INSTALL 6" STANDARD
CURB & GUTTER AS SHOWN ON
PROJECT DOCUMENTS

925 %

9,250.00

1176 { $ 11,760.00

10.80 $ 10,800.00

315

SY

FURNISH AND INSTALL 6" REINFORCED
CONCRETE DRIVEWAY AS SHOWN ON
PROJECT DOCUMENTS

43.001 %

13,545.00

3529 % 11,118.35

4440 $ 13,986.00

1,350

SY

FURNISH AND INSTALL 4" CONCRETE
SIDEWALK AS SHOWN ON PROJECT
DOCUMENTS

33.75 1 $

45,562.50

2094118 39,703.50

30.00| $§ 40,500.00

45

SY

FURNISH AND INSTALL 4" REINFORCED
CONCRETE SIDEWALK AS SHOWN ON
PROJECT DOCUMENTS

3611 $

1,624.95

3176 | $ 1,429.20

3834 $ 1,725.30

40

LF

FURNISH AND INSTALL 4’ HIGH
WROUGHT IRON FENCE AS SHOWN ON
PROJECT DOCUMENTS

95.00 | $

3,800.00

70.58 | § 2,823.20

7920 | 3,168.00

46

LF

FURNISH AND INSTALL 4’ HIGH
WROUGHT IRON FENCE ON
ROCKWALL AS SHOWN ON PROJECT
DOCUMENTS

95.00 | $

4,370.00

7058 | $ 3,246.68

79.20 | $ 3,643.20

10

EA

FURNISH AND INSTALL ADA
COMPLIANT WHEELCHAIR RAMP (TYPE
A) AS SHOWN ON PROJECT
DOCUMENTS

950.00 | $

950.00

1,000.00 | $ 1,000.00

1,020.00 | $ 1,020.00

11

EA

FURNISH AND INSTALL ADA
COMPLIANT WHEELCHAIR RAMP (TYPE
C) AS SHOWN ON PROJECT
DOCUMENTS

$
13.50

40.50

Contractor's Total
=%$4,050.00

1,000.00 | $ 3,000.00

1,020.00 | $ 3,060.00

12

25,600

SF

FURNISH AND INSTALL STABILIZED
SCREENINGS WALKWAY (FRANKLIN
RED OR PADRE CANYON RED; 3”
DEPTH) AS SHOWN ON'PROJECT
DOCUMENTS

110} $

28,160.00

200($ 51,200.00

120 $ 30,720.00

13

3,995

LF

FURNISH AND INSTALL HEADER CURB
AS SHOWN ON PROJECT DOCUMENTS

625| %

24,968.75

$

1176 | $  46,981.20

990 | $ 39,550.50

= 2
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BID TITLE:
BID DATE:

Park Pond Improvements Group 2
January 23, 2012

BID NO:

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

2013-108

D&F Fraire, Inc
El Paso, TX

GarCom, Inc
El Paso, TX

Karlsruher, Inc
El Paso, TX

ITEM

EST.
QTY

UNITS

DESCRIPTION

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

14

75

SY

FURNISH AND INSTALL 4" COLORED
CONCRETE PLAZA AS SHOWN ON
PROJECT DOCUMENTS

47.23

$ 3,542.25

47.05

$

3,5628.75

45.36

3,402.00

15

65

PR

FURNISH AND INSTALL 2’ HIGH
ROCKWALL AS SHOWN ON PROJECT
DOCUMENTS

75.00

$ 4,875.00

117.64

7,646.60

120.00

7,800.00

16

EA

FURNISH AND INSTALL RAMP AT
PLAYGROUND AREA AS SHOWN ON
PROJECT DOCUMENTS

1,750.00

$ 1,750.00

1,000.00

1,000.00

600.00

600.00

17

16

EA

FURNISH AND INSTALL FIELD MARKER
PIPE SLEEVE AS SHOWN ON PROJECT
DOCUMENTS

215.00

$ 3,440.00

58.82

941.12

102.00

1,632.00

18

EA

FURNISH AND INSTALL PARK RULES
SIGN AS SHOWN ON PROJECT
DOCUMENTS

450.00

$ 1,800.00

470.58

1,882.32

210.00

840.00

19

EA

FURNISH AND INSTALL 5 COVERED
FLUME STRUCTURE AS SHOWN ON
PROJECT DOCUMENTS

2,900.00

$ 2,900.00

1,764.70

1,764.70

2,160.00

2,160.00

20

EA

FURNISH AND INSTALL 7.5 COVERED
FLUME STRUCTURE AS SHOWN ON
PROJECT DOCUMENTS

3,750.00

$ 11,250.00

2,352.94

7,058.82

2,760.00

8,280.00

21

330

SY

FURNISH AND INSTALL GABION
MATTRESS SWALE AS SHOWN ON
PROJECT DOCUMENTS

47.00

$ 15510.00

94.11

31,056.30

90.00

29,700.00

22

SY

FURNISH AND INSTALL GRAVEL
BASKET (SIDEWALK) AS SHOWN ON
PROJECT DOCUMENTS

112.00

$ 560.00

188.23

941.15

24.00

120.00

23

70

PR

FURNISH AND INSTALL 12" THICK
MORTARED ROCK RIP-RAP AS SHOWN
ON PROJECT DOCUMENTS

75.00

$ 5,250.00

117.64

8,234.80

120.00

8,400.00

24

EA

FURNISH AND INSTALL HEADWALL
STRUCTURE (42" RCP) AS SHOWN ON
PROJECT DOCUMENTS

1,850.00

$ 1,850.00

5,882.35

5,882.35

5,760.00

5,760.00

25

EA

FURNISH AND INSTALL SAFETY RACK
(42" RCP) AS SHOWN ON PROJECT
DOCUMENTS

1,050.00

$ 1,050.00

1,058.82

1,058.82

4,200.00

4,200.00

26

EA

FURNISH AND INSTALL SAFETY RACK
(24" RCP) AS SHOWN ON PROJECT
DOCUMENTS

1,100.00

$ 1,100.00

823.52

823.52

3,000.00

3,000.00

27

EA

FURNISH AND INSTALL OUTLET
STRUCTURE (6" BLOWOFF LINE) AS
SHOWN ON PROJECT DOCUMENTS

2,900.00

$ 2,900.00

588.23

588.23

4,200.00

4,200.00

28

50

SY

FURNISH AND INSTALL REINFORCED
CONCRETE FLUME (STREET) AS
SHOWN ON PROJECT DOCUMENTS

52.82

$ 2,641.00

117.64

5,882.00

66.00

3,300.00
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENMENT
D&F Fraire, Inc GarCom, Inc Karlsruher, inc
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL REINFORCED
29 221 SY |CONCRETE FLUME (SLOPE) AS SHOWN| $ 5268 | % 1,158.96 | $ 11764 $ 2,588.08 | $ 66.00; % 1,452.00
ON PROJECT DOCUMENTS
FURNISH AND INSTALL 10" POND
30 1 EA DEPTH GAUGE AS SHOWN ON $ 1,550.00 | $ 1,5650.00 | $ 235294 | § 2,352.94 | $ 1,020.00 | $ 1,020.00
PROJECT DOCUMENTS
FURNISH AND INSTALL FLOOD
31 3| EA WARNING SIGN AS SHOWN ON $ 450.00 1 $ 1,3560.00 | $ 470.58 | $ 141174 | $ 21000 | $ 630.00
PROJECT DOCUMENTS
REMOVAL AND DISPOSAL OF EXISTING
32 110 LF 6” AC PIPE AS SHOWN ON PROJECT | $ 25.00 | § 2,750.00 | $ 5881 $ 646.80 | § 4200 $ 4,620.00
DOCUMENTS
FURNISH AND INSTALL OF 6" PVC (C-
33 98 LF 900) PIPE AS SHOWN ON PROJECT $ 28.00 (| $ 274400 | $ 3529 % 345842 | § 4320 $ 4,233.60
DOCUMENTS
FURNISH AND INSTALL OF 6" DUCTILE
34 18] LF | IRON (CLASS-250) PIPE AS SHOWNON| $ 35.00( $ 630.00 | $ 58.82 | $ 1,068.76 | $ 102.00 | $ 1,836.00
PROJECT DOCUMENTS
FURNISH AND INSTALL OF 6" FLAP
35 1 EA VALVE AS SHOWN ON PROJECT $ 1,950.00 | $ 1,950.00 | $ 2,352.94 | $ 2,352.94 | $ 1,200.00 | $ 1,200.00
DOCUMENTS
FURNISH AND INSTALL ADDITIONAL
36 1,000 LB FITTINGS AS SHOWN ON PROJECT | $ 1750 % 17,500.00 | $ 235 9% 2,350.00 | $ 2401 % 2,400.00
DOCUMENTS
FURNISH AND INSTALL TRAFFIC AND
37 1 LS PEDESTRIAN CONTROL BARRICADES | $ 12,500.00 | $ 12,500.00 | $ 10,588.23|$ 10,588.23 | $ 3,000.00 | $ 3,000.00
AS SHOWN ON PROJECT DOCUMENTS
FURNISH AND INSTALL TEMPORARY
38 2,000 LF CONSTRUCTION CHAINLINK FENCING | $ 2151 $ 449350 | $ 588 | % 12,289.20 | $ 1801 $ 3,762.00
AS SHOWN ON PROJECT DOCUMENTS
REMOVAL AND DISPOSAL OF EXISTING :
39 15f SY | CONCRETE AS SHOWN ON PROJECT | $ 3500 $ 525.00 | $ 17641 % 26460 $ 2640 | $ 396.00
DOCUMENTS
REMOVAL AND DISPOSAL OF EXISTING $  12,950.00 ‘
40 370 SY PAVEMENT AS SHOWN ON PROJECT | $ 35.00 | contractor's Total | ¥ 1176 | $ 4,351.20 | $ 720 % 2,664.00
DOCUMENTS =$12,900.00
REMOVAL AND DISPOSAL OF EXISTING
41 130[ LF CURB AS SHOWN ON PROJECT $ 425| % 552.50 | $ 411 $ 534.30 | $ 480 % 624.00
DOCUMENTS ‘
REMOVAL AND DISPOSAL OF EXISTING
42 40| LF GUARD RAIL AS SHOWN ON PROJECT | $ 11.25] $ 450.00 | $ 583 $ 235201 $ 12.00 | $ 480.00
DOCUMENTS
— ;-/2-2&/3
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BID TITLE:
BID DATE:

Park Pond Improvements Group 2
January 23, 2012

DEPARTNENT: ENGINEERING & CONSTRUCTION MANAGEMENT

BID NO:

2013-108

D&F Fraire, Inc
El Paso, TX

GarCom, Inc
El Paso, TX

Karlsruher, Inc
El Paso, TX

ITEM

EST.
QTY

UNITS

DESCRIPTION

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

43

LS

REMOVAL AND RELOCATION OF
EXISTING STREET SIGNAGE AS
SHOWN ON PROJECT DOCUMENTS

825.00

$

825.00

1,176.47

1,176.47 | $

60.00

60.00

44

EA

FURNISH AND INSTALL TRASH
RECEPTACLES AS SHOWN ON
PROJECT DOCUMENTS

775.00

1,650.00

941.17

1,882.34 | §

1,140.00

2,280.00

45

EA

FURNISH AND INSTALL PET WASTE
STATION AS SHOWN ON PROJECT
DOCUMENTS

650.00

1,300.00

941.17

1,882.34 | §

567.20

1,134.40

46

EA

FURNISH AND INSTALL ADA TABLE
WITH CHAIRS AS SHOWN ON PROJECT
DOCUMENTS

1,650.00

3,300.00

1,764.70

3,52040{ $

2,850.00

5,700.00

47

EA

FURNISH AND INSTALL BENCH AS
SHOWN ON PROJECT DOCUMENTS

1,200.00

2,400.00

1,411.76

282352 $

2,367.20

4,734.40

48

17,375

SF

FURNISH AND INSTALL 4" - 6" ROCK
MULCH (GREY; 4” DEPTH) AS SHOWN
ON PROJECT DOCUMENTS

1.06

18,243.75

0.94

16,332.50 | §

1.63

28,321.25

49

71,500

SF

FURNISH AND INSTALL SCREENINGS
(DESERT TAN OR RAINBLOW; 3"
DEPTH) AS SHOWN ON PROJECT

DOCUMENTS

0.75

53,625.00

0.88

62,920.00 | $

0.68

48,620.00

50

151

EA

FURNISH AND INSTALL TREES (2"
CALIPER) AS SHOWN ON PROJECT
DOCUMENTS

225.00

33,975.00

235.29

35,528.79 | §

270.00

40,770.00

51

12

EA

FURNISH AND INSTALL TREES (2"
CALIPER) AS SHOWN ON PROJECT
DOCUMENTS

225.00

2,700.00

235.29

2,823.48 | $

270.00

3,240.00

52

447

EA

FURNISH AND INSTALL SHRUBS (5
GALLON) AS SHOWN ON PROJECT
DOCUMENTS

42.00

18,774.00

23.52

10,5613.44 | §

21.60

9,655.20

53

395

EA

FURNISH AND INSTALL SHRUBS (1
GALLON) AS SHOWN ON PROJECT
DOCUMENTS

28.00

11,060.00

11.76

464520 | $

10.20

4,029.00

54

134,767

SF

FURNISH AND INSTALL HYBRID
BERMUDA SOD AS SHOWN ON
PROJECT DOCUMENTS

0.92

$

123,985.64

1.45

$

195412151 $

0.50

67,383.50

55

112,637

SF

FURNISH AND INSTALL HYDROMULCH
GRASS SEEDING AS SHOWN ON
PROJECT DOCUMENTS

0.33

$

37,170.21

1.45

163,32365 | §

0.12

13,516.44

56

19,725

SF

FURNISH AND INSTALL HYDROMULCH
POND SEEDING AS SHOWN ON
PROJECT DOCUMENTS

0.33

6,509.25

1.49

29,390.25 | §

0.12

2,367.00

57

235,580

SF

FURNISH AND INSTALL HYDROMULCH
WILDFLOWERS AS SHOWN ON
PROJECT DOCUMENTS

0.18

42,404.40

1.06

€«

249,714.80 | $

0.10

23,5658.00

i L/ 2 e
Approved by: W%:j A2 22(3

2013-108 Park Pond Improvements Group 2

Page 26




BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
D&F Fraire, Inc GarCom, Inc Karlsruher, Inc
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY - PRICE PRICE PRICE
FURNISH AND INSTALL IRRIGATION
SYSTEM AND ASSOCIATED
58 1 LS APPURTENANCES AS SHOWN ON $ 98495001 $% 9849500} $ 200,000.00] $ 200,000.00 233,040.00 | $ 233,040.00
PROJECT DOCUMENTS
FURNISH AND INSTALL
59 1 EA CONSTRUCTION EX|T(S) AS SHOWN | $ 750.00 | $ 750.00 | $ 7647051 $ 7,647.05 900.00 | $ 900.00
ON PROJECT DOCUMENTS
FURNISH AND INSTALL INLET
60 4/ EA |PROTECTION AS SHOWN ON PROJECT| $ 2,750.00( $ 11,000.00 | $ 1,294.11 | $ 5,176.44 120001 $ 480.00
DOCUMENTS
FURNISH AND INSTALL SILT FENCE AS
61 3,975 LF SHOWN ON PROJECT DOCUMENTS $ 1151 $ 457125 % 5881 $% 23,373.00 2401 % 9,540.00
MOBILIZATION, DE-MOBILIZATION, | ¢ 4476843 | $ 4476843 |$ 2823529|$% 2823529 36,000.00 | $  36,000.00
62 1 LS INSURANCE BONDS, PERMITS, FEES,
ETC. 3.58% 1.55% 3.60%
$ 1,250,765.54 | $ 1,816,413.85 '
SUM TOTAL BASE BID 3 1,000,794.83
Contractor's Total=$1,254,726.04 | Contractor's Total=$1,816,413.85
T
ALTERNATE NO. 1 — UNIT PRICE SCHEDULE: VOCATIONAL POND — (ALTERNATE TO BID ITEM 55)
FURNISH AND INSTALL HYBRID B
1 112,637] SF BERMUDA SOD AS SHOWN ON $ 092 % 10362604 | $ 123 $ 138,543.51 050| % 56,318.50
PROJECT DOCUMENTS
SUM TOTAL BASE BID 3 —- ALTERNATE NO. 1 $ 103,626.04 | $ 138,543.51 56,318.50
OPTION NO. 1 — UNIT PRICE SCHEDULE: VOCATIONAL POND - (ADDITIONAL SITE FURNISHINGS)
FURNISH AND INSTALL TRASH
1 3 EA RECEPTACLES AS SHOWN ON $ 775.00 | $ 2,325.00 | $ 94117 | $ 2,823.51 1,140.00 | $ 3,420.00
PROJECT DOCUMENTS
FURNISH AND INSTALL PET WASTE
2 1 EA STATION AS SHOWN ON PROJECT | $ 775.001 $ 775.00 | $ 94117 | $ 941.17 567.20 | $ 567.20
DOCUMENTS
FURNISH AND INSTALL ADA TABLE
3 1| EA [WITH CHAIRS AS SHOWN ON PROJECT| $ 1,650.00 | $ 1,650.00 | $ 1,764.70 | $ 1,764.70 2,850.00 | $ 2,850.00
DOCUMENTS
FURNISH AND INSTALL BENCHES AS
4 5| EA SHOWN ON PROJECT DOCUMENTS 3 1,200.00| $ 6,000.00 | $ 1,411.76 | $ 7,058.80 2,368.00] $ 11,840.00
— P f 2. 20/
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENMENT
D&F Fraire, Inc GarCom, Inc Karlsruher, Inc
El Paso, TX El Paso, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL FLOOD
5 3] EA WARNING SIGN AS SHOWN ON $ 1,650.00 | $ 4,950.00 | $ 470.58 | $ 1,411.74 210.00| $ 630.00
PROJECT DOCUMENTS
SUM TOTAL BASE BID 3 — OPTION NO. 1 $ 15,700.00 | $ 13,999.92 19,307.20
OPTION NO. 2 — UNIT PRICE SCHEDULE: VOCATIONAL POND - (OQUTDOOR FITNESS IMPROVEMENTS)
FURNISH AND INSTALL EXERCISE
1 1| EA | EQUIPMENT STATIONSAS SHOWNON| $ 45,000.00| $ 4500000|$ 37,696.47 | $ 37,696.47 36,000.00 $ 36,000.00
PROJECT DOCUMENTS :
SUM TOTAL BASE BID 3 — OPTION NO. 2 $ 45,000.00 | $ 37,696.47 36,000.00
AMENDMENT NO. 1 ACKNOWLEDGED YES YES YES
BID BOND YES YES YES
— 2223
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
BASE BID 1 - UNIT PRICE SCHEDULE: SKYLINE PARK
EXCAVATION CUT TO FILL AS SHOWN $ 70,075.50
1 4,650 CY ON PROJECT DOCUMENTS $ 6.50 | $ 30,225.00 | $ 6.12 28,458.00 | $ 15.07 | Gontractor's Totale
$70,074.00
FURNISH AND INSTALL FUTURE $ 16.798.30
PARKING SCREENINGS (GOLDEN s
2 9710 SF | growN; 3' DEPTH) AS SHOWNON | ¥ 2708 26217.00 | 3 0.84 8196401 $ 173 | contactors Totae
PROJECT DOCUMENTS $16,884.00
FURNISH AND INSTALL 4" CONCRETE ‘ $  29,174.50
3 950 SY | SIDEWALK AS SHOWN ON PROJECT | $ 21.00($ 19,950.00 | $ 28.68 27,246.00 | $ 30.71 | conractor's Totele
DOCUMENTS $29,183.00
FURNISH AND INSTALL HEADER CURB $ 10,546.90
4 910l LF | oS SHOWN ON PROJECT DOCUMENTS | 700($ 637000 % 9.39 8,544.90 | $ 11.59 | contractors Totale
$10,549.00
FURNISH AND INSTALL FIELD MARKER $  1,112.80
5 16| EA |PIPE SLEEVE AS SHOWN ON PROJECT| $ 60.00 | $ 960.00 | $ 81.00 1,296.00 | $ 69.55 | ontractors Total=
DOCUMENTS $1,113.00
FURNISH AND INSTALL PARK RULES $ 811.44
6 2l EA SIGN AS SHOWN ON PROJECT $ 195.00 | $ 390.001{ $ 357.00 714.00 | $ 405.72 Contractor's Total=
DOCUMENTS $811.00
FURNISH AND INSTALL ADA $ 110124
COMPLIANT WHEELCHAIR RAMP (TYPE AR
7 1| EA C) AS SHOWN ON PROJECT $ 780.00 | $ 780.00 | $ 967.00 %7.00|$ 110124
DOCUMENTS $1,101.00
FURNISH AND INSTALL 5 COVERED $ 533232
8 2| EA | FLUMESTRUCTUREASSHOWNON |$ 450000 | $ 900000 |$  3,574.00 7,148.00 | §  2,666.16 | ooniraciors Total=
PROJECT DOCUMENTS $5,332.00
FURNISH AND INSTALL FLOOD ) $ 405.72
9 1| EA WARNING SIGN AS SHOWN ON $ 280.00 | $ 280.00 | $ 357.00 357.00 | $ 405.72 | contractor's Toale
PROJECT DOCUMENTS $406.00
FURNISH AND INSTALL TRASH $  3,135.84
10 3| EA |RECEPTACLE AS SHOWN ONPROJECT| $  1,000.00|$  3,000.00 | $ 830.00 2490.00 | $  1,045.28 | o iaciors Totele
DOCUMENTS $3,130.00
FURNISH AND INSTALL PET WASTE $  1,159.20
11 2] EA | STATION AS SHOWN ON PROJECT | $ 400.00 | $ 800.00 | $ 346.00 692.00 | $ 579.60 | contractors Totere
DOCUMENTS $1,150.00
FURNISH AND INSTALL ADA TABLE - $  10,432.80
12 8 EA |WITHCHAIRS AS SHOWN ONPROJECT| $  1,600.00 | $  9,600.00 | $  1,614.00 9,684.00 | $  1,738.80 | coriractors Totaie
DOCUMENTS $10,433.00
13 4 ea | FURNISHANDINSTALLBENCHAS 1o 455000|$ 6200008  1490.00 506000 |5 173880 |0 899520
SHOWN ON PROJECT DOCUMENTS ! ’ ! ) ! ’ ! ’ ! : $Céog;r5agtct))r’s Total=
FURNISH AND INSTALL 4"—6” ROCK $ 35,154.00
14 43,400f SF | MULCH (GREY;4” DEPTH) AS SHOWN | $ 1.00 | $  43,400.00 | $ 0.99 42,966.00 | $ 0.81 | contractors Totele
ON PROJECT DOCUMENTS $35,217.00
2-/2-20/ 3
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL SCREENINGS $  24,700.00
15 61,750| SF |(DESERT TAN OR RAINBOW: 3" DEPTH)| $ 0.80 | $ 49,400.00 | $ 040 $ 24,700.00| $ 0.40 ,
AS SHOWN ON PROJECT DOCUMENTS Contractor's Total=
$25,053.00
FURNISH AND INSTALL TREES (2" $ 22,997.76
16 128 EA CALIPER) AS SHOWN ON PROJECT | $ 350.00 | $ 44,800.00 | $ 176.41 | $ 22,580.48 | $ 179.67 | contractor's Total=
DOCUMENTS $22,999.00
FURNISH AND INSTALL SHRUBS (5 $ 0,032.38
17 433 EA GALLON) AS SHOWN ON PROJECT | $ 30.00|$ 12,990.00 | $ 2049 $ 8,872.17 | $ 20.86 | conractor's Total
DOCUMENTS $9,035.00
FURNISH AND INSTALL SHRUBS (1 $ 3,584.62
18 442 EA GALLON) AS SHOWN ON PROJECT | $ 11.00|$  4,862.00| % 797 | $ 3,5622.74 1 $ 8.11 | Gontractor's Total=
DOCUMENTS $3.587.00
FURNISH AND INSTALL HYBRID $ 260,631.60
19 303,060, SF BERMUDA SOD AS SHOWN ON $ 0.55|$ 166,683.00 | $ 065|$ 196,989.00 | $ 0.86 | contractor's Total=
PROJECT DOCUMENTS $263,480,00
FURNISH AND INSTALL 2'x2° BOULDERS $ 312084
20 18 EA |'\s SHOWN ON PROJEGT DOGUMENTS | ¢ 17000 | $  3,060.00 | $ 125001 $  2,250.00 | $ 173.88 | contractor's Total=
$3,130.00
FURNISH AND INSTALL 3'x3 BOULDERS $ 385434
21 19 EA A5 SHOWN ON PROJECT DOGUMENTS | $ 213.00{ $  4,047.00| $ 143.00 | $  2,717.00 | $ 202.86 | contractor's Total=
$3,854.00
22 19| EA [PURNISHAND INSTALL 4x4' BOULDERS| ¢ 290.00 | $  5.510.00 | $ 18200 | $  3.458.00 | $ o608 |5 495558
AS SHOWN ON PROJECT DOCUMENTS ' e : 1490, -82 | Contractor's Total=
$4,956.00
FURNISH AND INSTALL IRRIGATION $  176198.40
23 1 s SYSTEM AND ASSOCIATED $ 210,500.00 | $ 210,500.00 | $ 151,367.00 | $ 151,367.00 | $ 176,198.40 e
APPURTENANCES AS SHOWN ON ! : ! ' ! ' ! ’ ! : Contractor's Total=
PROJECT DOCUMENTS $176,198.00
FURNISH AND INSTALL $ 1,738.80
24 1 EA | CONSTRUCTION EXIT AS SHOWNON | $ 1,000.00{ $  1,000.00 | $ 1,707.15 | $ 1,707.15 | $ 1,738.80 | conractor's Total=
PROJECT DOCUMENTS $1.739.00
o5 1350 LF |FURNISHAND INSTALL SILT FENCE AS| ¢ 20018 270000 s 313l 425503 sa7 $ 4,684.50
' SHOWN ON PROJECT DOCUMENTS : 1 UV ‘ 1£e9 : $Contractor's Total=
4,695.00
MOBILIZATION, DE-MOBILIZATION, | ¢  30,000.00 | $ 30,000.00 |$ 16,442.001$% 16,442.00|$ 2521260 |$ 25212.60
26 1] LS | INSURANCE BONDS, PERMITS, FEES, T T
ETC. 4.33% 2.82% 3.44% $25,213.00
$ 732,916.18
SUM TOTAL BASE BID 1 $ 692,724.00 | $ 583,510.34 .
Contractor's Total= $736,284.00
OPTION NO. 1 - UNIT PRICE SCHEDULE: SKYLINE PARK — (ADDITIONAL SITE FURNISHINGS)
FURNISH AND INSTALL TRASH $ 579.60
1 1 EA |RECEPTACLE AS SHOWN ON PROJECT| $ 1,000.00 [ $  1,000.00 | $ 318.00 | $ 318.00 | $ 579.60 | conractor's Totale
DOCUMENTS . $580.00
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENENT
: Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL ADA TABLE $  3.477.60
2 2| EA |WITH CHAIRS AS SHOWN ON PROJECT| $ 1,950.00 | $ 3,900.00 | $ 1,482.00( $ 2,964.00 | $ 1,738.80 Comracmr.'s Total=
DOCUMENTS $3,478.00
3 i Ea | FURNISHANDINSTALLBENCHAS | o 4gan000|s  180000|%  136800|$ 136800 |s 173880 72080
. SHOWN ON PROJECT DOCUMENTS ! ) ! ) ! ) ! ’ ! ' Contractor's Total=
$1,739.00

SUM TOTAL BASE BID 1 — OPTION NO. 1 $ 6,700.00 | $ 4,650.00 | $ 5,796.00

OPTION NO. 2A — UNIT PRICE SCHEDULE: SKYLINE PARK — (IRRIGATION MAIN ADDITION):

FURNISH AND INSTALL 6" WATER
METER, 6” REDUCED PRESSURE $ 55,641.60
1 1 LS BACKFLOW PREVENTER, AND 6" MAIN | $ 60,000.00 | $ 60,000.00| $ 48036.56| % 48,036.56 | $ 55,641.60
LINE AS SHOWN ON PROJECT Contractor's Total=
DOCUMENTS $55,642.00
$ 55,641.60
SUM TOTAL BASE BID 1 — OPTION NO. 2A $ 60,000.00 | $ 48,036.56

Contractor's Total= $55,642.00

OPTION NO. 2B — UNIT PRICE SCHEDULE: SKYLINE PARK — (IRRIGATION MAIN ADDITION):

FURNISH AND INSTALL 6" WATER
METER, 6" REDUCED PRESSURE $  48,686.40
1 1 LS BACKFLOW PREVENTER,AND 8" MAIN{ $ 65,00000{ $ 6500000 % 4979112 $ 4979112 $ 48,686.40
LINE AS SHOWN ON PROJECT Contractor's Total=
DOCUMENTS $48,686.00
' ’ $ ' 48,686.40
SUM TOTAL BASE BID 1 - OPTION NO. 2B 3 65,000.00 | $ 49,791.12

Contractor's Total= $48,686.00

- = SS220l3
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE . PRICE PRICE
OPTION NO. 2C — UNIT PRICE SCHEDULE: SKYLINE PARK — (IRRIGATION MAIN ADDITION):
FURNISH AND INSTALL 6” WATER
METER, 6” REDUCED PRESSURE $ 48,686.40
1 1 LS | BACKFLOW PREVENTER,AND6"MAIN| $ 58,000.00 | $ 58,000.00 | $ 34,903.00| % 34,903.00|$ 48,686.40
LINE BEHIND BUILDING AS SHOWN ON Contractor's Total=
PROJECT DOCUMENTS $48,686.00
$ 48,686.40
SUM TOTAL BASE BID 1 — OPTION NO. 2C $ 58,000.00 | $ 34,903.00
Contractor's Total= $48,686.00
BASE BID 2 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND:
EXCAVATION CUT TO FILL AS SHOWN $ 3495540
1 2,239 ¢ ON PROJECT DOCUMENTS $ 86013 19221.00) % 97318 21748551 % 1564, Gontractors Tota=
$34,976.00
EXCAVATION CUT TO WASTE AS $ 10,780.25
2 775 CY | sioWN ON PROJECT DOCUMENTS | § 915|%  7,09125($ 1310{ $ 10,152.50 | $ 13.97 | contractor's Total=
$10,781.00
FURNISH AND INSTALL 3" HMAC $ 226044
3 26| SY |PATCHWORK AS SHOWN ON PROJECT| $ 3200 | $ 832.00 | $ 29.00 | $ 754.00 | $ 86.94 | conractor's Total=
DOCUMENTS $2 260,00
FURNISH AND INSTALL 6" STANDARD $ 150.70
4 10| LF CURB & GUTTER AS SHOWN ON $ 17.00 | $ 170.00 | $ 1044 | $ 104.40 | $ 15.07 | conractor's Total=
PROJECT DOCUMENTS $151.00
FURNISH AND INSTALL 6" MOUNTABLE 3 376.75
5 25 LF CURB & GUTTER AS SHOWN ON $ 13.00| $ 325.00 | $ 11.02| $ 27550 | $ 15.07 | contractor's Totale
PROJECT DOCUMENTS $377.00
FURNISH AND INSTALL 6" REINFORCED ' $ 756.36
6 18| SY | CONCRETE DRIVEWAY AS SHOWN ON| $ 35.00 | $ 630.00 | $ 3758 | % 676.44 | $ 42.02
PROJECT DOCUMENTS Contractor's Total=
$756.00
FURNISH AND INSTALL 4" CONCRETE $ 1,657.15
7 55| SY | SIDEWALK (STREET)AS SHOWNON | $ 2700 $ 148500 | $ 3492 $  1,92080 | $ 30.13 | contractors Totale
PROJECT DOCUMENTS $1,658.00
FURNISH AND INSTALL STABILIZED $ 5 103.50
SCREENINGS (GOLDEN BROWN; 3" A
8 29500 SF | “DEpTH) AS SHOWN ON PROJECT | ¥ 3001 % 885000|% 086 (3%  2537.00 % 173 | Gontractor's Total=
DOCUMENTS $5,129.00
FURNISH AND INSTALL 4" COLORED $ 3,040.24
9 81 SY CONCRETE SIDEWALK (PARK)AS | $ 4500|$  2,745.00| $ 3654 % 222894 % 49.84 | o iactors Totale
SHOWN ON PROJECT DOCUMENTS $3.041.00
~ | FURNISH AND INSTALL 4" COLORED $ 5,233.20
10 105 SY CONCRETE PLAZA AS SHOWNON | $ 4500 | $ 472500 % 3000 $  4,095.00 | % 49.84 | o 1 iors Totale
PROJECT DOCUMENTS $5.234.00

o 2 273
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
11 745 LF | FURNISHAND INSTALL HEADER CURB | ¢ 9.00|$ 670500 $ 9.57 7,129.65 | 115g]} 863455
AS SHOWN ON PROJECT DOCUMENTS ) ! ’ ) ! : : Contractor's Total=
$8,636.00
FURNISH AND INSTALL 4’ HIGH $ 3,245.50
12 50| LF |WROUGHT IRON FENCE AS SHOWN ON| $ 70.00 | $  3,500.00 | $ 76.56 3,828.00 | $ 64.91 | contractor's Total=
PROJECT DOCUMENTS $3.246.00
FURNISH AND INSTALL 4’ HIGH $ 3764.78
WROUGHT IRON FENCE ON ! ’
13 58/ LF ROCKWALL AS SHOWN ON PROJECT $ 70.00 | $ 4,060.00 | $ 114.87 6,662.46 | $ 64.91 Contractor's Totale
DOCUMENTS $3,765.00
FURNISH AND INSTALL STACKED $ 6,955.20
14 40| PR |MORTARED ROCKWALL AS SHOWN ON| $ 260.00|1$ 10,400.00| $ 213.74 8,549.60 | $ 173.88 | contractors Total=
PROJECT DOCUMENTS $6,955.00
FURNISH AND INSTALL ROCKWALL $ 5,796.00
15 1 LS MORTAR REPAIR AS SHOWN ON $ 650.00 | $ 650.00 | $ 2,552.00 2,552.00 | $ 5,796.00
PROJECT DOCUMENTS
FURNISH AND INSTALL 3" THICK $ 4,636.00
16 400 LF CONCRETE CAP (ROCKWALL) AS $ 7001 $ 2,800.00! $ 11.60 4,640.00| $ 11.59 | contractor's Total=
SHOWN ON PROJECT DOCUMENTS $4,637.00
FURNISH AND INSTALL 1’ HIGH $ 1,738.80
17 12 PR ROCKWALL AS SHOWN ON PROJECT | $ 240.00 | $ 2,880.00 | $ 153.00 1,836.00 | $ 144.90 | contractors Total=
DOCUMENTS $1.739.00
FURNISH AND INSTALL ADA $ 533232
COMPLIANT WHEELCHAIR RAMP (TYPE ! '
18 2l EA B) AS SHOWN ON PROJECT $ 1,500.00 | $ 3,000.00 | $ 1,856.00 3,712.00 | § 2,666.16 Contractors Totale
DOCUMENTS $5,332.00
FURNISH AND INSTALL ADA $ 2318.40
COMPLIANT WHEELCHAIR RAMP (TYPE ! ’
19 2l EA C) AS SHOWN ON PROJECT $ 780.00 | $ 1,560.00 | $ 986.00 1,972.00 | $ 1,159.20 Contractors Totale
DOCUMENTS $2,318.00
FURNISH AND INSTALL METAL BEAM $ 933.11
20 23| LF GUARD FENCE AS SHOWN ON $ 4500 | $ 1,035.00 | $ 70.00 1,610.00 1 § 40.57 | contractor's Total=
PROJECT DOCUMENTS $933.00
FURNISH AND INSTALL 25’ VEHICULAR $ 2,318.40
21 1| EA | ACCESS SWING GATEASSHOWNON | $  3,200.00 | $  3,200.00 | $  2,204.00 2,204.00 [ 8 2,318.40 | copractors Total=
PROJECT DOCUMENTS $2,318.00
FURNISH AND INSTALL PARK RULES $ 811.44
22 2| EA SIGN AS SHOWN ON PROJECT $ 480.00 | $ 960.00 | $ 364.00 728.00 | § 405.72 | o ontractor's Total=
DOCUMENTS $811.00
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Gommercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY : PRICE PRICE PRICE
FURNISH AND INSTALL PEDESTRIAN $ 3,013.92
23 1 EA | CONCRETEFLUMESTRUCTUREAS |$  3250.00 [ $  3250.00|$  7,223.00 [ $  7223.00 | $  3,013.92 | coriractors Totalm
SHOWN ON PROJECT DOCUMENTS - $3,014.00
FURNISH AND INSTALL REINFORCED $ 9,041.50
24 130| SY | CONCRETE FLUME STRUCTUREAS | § 68.00 | $  8840.00 | $ 4043 |$ 525590 % 69.55 | contractor's Totale
SHOWN ON PROJECT DOCUMENTS $9,042.00
FURNISH AND INSTALL GABION MATT $ 599850
25 45 SY | A SHOWN ON PROJEGT DOGUMENTS| $ 7000 [ $  3,150.00 | $ 67.00 | $  3,015.00 | $ 133.30 | conractors Totale
$5,999.00
FURNISH AND INSTALL 14’ POND $ 2,086.56
26 1 EA DEPTH GAUGE AS SHOWN ON $ 163000 $ 163000 % 191500 $  1,91500|$  2,086.56 | conraciors Toteie
PROJECT DOCUMENTS $2,087.00
FURNISH AND INSTALL FLOOD $ 463.88
27 1 EA WARNING SIGN AS SHOWNON | $ 225.00 | $ 225.00 | $ 364.00 | $ 364.00 | $ 463.88 | contractor's Totale
PROJECT DOCUMENTS $464.00
FURNISH AND INSTALL TRAFFIC AND 3 8,114.40
28 1 LS PEDESTRIAN CONTROL BARRICADES | $ 1,300.00 | $ 1,300.00 | $ 1,740.00 | $ 1,740.00 | $ 8,114.40
AS SHOWN ON PROJECT DOCUMENTS ' bl
FURNISH AND INSTALL TEMPORARY $ 1,228.25
29 425 LF | CHAINLINK FENCE AS SHOWNON | $ 500|$ 212500 $ 174 | $ 739.50 | $ 2.89 | contractore Toter
PROJECT DOCUMENTS $1,232.00
REMOVAL AND DISPOSAL OF EXISTING ) $ 4,128.75
30 375 SY CONCRETE AS SHOWN ON PROJECT | $ 8.00{ % 3,000.00 | $ 12400 | $ 46,500.00| $ 11.01 Contractor's Total=
DOCUMENTS $4,130.00°
A REMOVAL AND DISPOSAL OF EXISTING $ 519.04
31 32| SY | PAVEMENT AS SHOWN ON PROJECT | $ 5.00|$ 160.00 | $ 13.00 | $ 416.00 | $ 16.22 | contractor's Totale
DOCUMENTS $519.00
REMOVAL AND DISPOSAL OF EXISTING $ 1,539.00
32 380 LF CURB AS SHOWN ON PROJECT | § 300|$  1,140.00 | $ 2901$  1,102.00|$ 4.05 | o rtractors Totele
DOCUMENTS $1,542.00
REMOVAL AND DISPOSAL OF EXISTING $ 1,388.00
33 400 LF |ROCKWALL (18" DEPTH) AS SHOWN ON| $ 400|$  1,600.00 | $ 1331 |$ 532400 $ 347 | contractors Totale
. PROJECT DOCUMENTS ’ $1,391.00
REMOVAL AND DISPOSAL OF EXISTING $ 521.50
34 50| LF ROCKWALL (COMPLETE) AS SHOWN | $ 5001% 250.00 | $ 17.00| $ 850.00 | $ 10.43 | contractor's Total=
ON PROJECT DOCUMENTS $522.00
REMOVAL AND DISPOSAL OF EXISTING $ 208 .44
35 36| LF | GUARD RAIL AS SHOWN ON PROJECT | $ 150 | $ 54.00 | $ 17.00 | $ 612.00 | § 5.79 | Gontractor's Total=
DOCUMENTS $209.00
REMOVAL AND RELOCATION OF $ 695.52
36 1 LS EXISTING STREET SIGNAGE AS $ 130.00 | $ 130.00 | $ 290.00 | $ 290.00 | $ 695.52 Contractor's Total=
SHOWN ON PROJECT DOCUMENTS $696.00
7 i RS2 2013
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
_ El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL TRASH $ 1,043.28
37 11 EA |RECEPTACLE AS SHOWN ON PROJECT| $ 990.00 | $ 990.00 | $ 846.00 | $ 846.00 | $ 1,043.28 Contracior's Total=
DOCUMENTS $1,043.00
FURNISH AND INSTALL PET WASTE $ 579.60
38 1 EA STATION AS SHOWN ON PROJECT $ 42500 | $ 42500 | $ 353.00( $ 353.00| % 579.80 | contractor's Total=
DOCUMENTS $580.00
FURNISH AND INSTALL 4” — 6" ROCK $ 483.75
39 645/ SF | MULCH (GREY; 4” DEPTH) AS SHOWN | $ 1151 $ 741751 $ 158 | $ 1,019.10 | $ 0.75 | contractors Total=
ON PROJECT DOCUMENTS $486.00
FURNISH AND INSTALL SCREENINGS $ 822.25
40 715 SF | (MESA RED; 3" DEPTH) AS SHOWNON | $ 150 $ 1,072.50 | $ 0701 % 500.50 | $ 1.15 | contractor's Total=
PROJECT DOCUMENTS $829.00
FURNISH AND INSTALL TREES (2 $ 8,264.82
41 46| EA CALIPER) AS SHOWN ON PROJECT | $ 400.00 | $ 18,400.00 | $ 225031 % 10,351.38 | $ 179.67 | contractor's Total=
DOCUMENTS $8,265.00
FURNISH AND INSTALL TREES (3" $ 2,231.46
42 - 71 EA CALIPER) AS SHOWN ON PROJECT | $ 900.00| $ 6,300.00 | $ 319.00 | $ 2,233.00 | $ 318.78 | contractor's Total=
DOCUMENTS $2,231.00
FURNISH AND INSTALL HYBRID $  47,755.80
43 55,630 SF BERMUDA SOD AS SHOWN ON $ 065| % 36,004501| $ 052 |3% 2887560} $ 0.88 Contractor'; Total=
PROJECT DOCUMENTS . $48,278.00
FURNISH AND INSTALL IRRIGATION $  44,629.20
44 1 Ls SYSTEM AND ASSOCIATED $ 6800000 $ 68000.00|$ 4872000 % 4872000 |$ 44,629.20 o
APPURTENANCES AS SHOWN ON ' ’ ! ’ ! ’ ! ’ ! ’ Contractor's Total=
PROJECT DOCUMENTS $44,629.00
FURNISH AND INSTALL $ 1,738.80
45 1 EA CONSTRUCTION EXIT AS SHOWNON | $ 1,200.00 | $ 1,200.00 | $ 1,740.00 | $ 1,740.00 | $ 1,738.80 Contractor's Total=
PROJECT DOCUMENTS $1,739.00
FURNISH AND INSTALL INLET $ 463.68
46 1 EA |PROTECTION AS SHOWN ON PROJECT| $ 150.00 | $ 150.00 | $ 290.00( $ 29000 | $ 463.68 | o iractors Total=
DOCUMENTS $464.00
FURNISH AND INSTALL SILT FENCE AS $ 1,474.75
47 425 LF | o 0WN ON PROJEGT DOCUMENTS | $ 400($ 170000 | $ 319($  1,355.75 | § 347 | contractors Total=
$1,478.00
MOBILIZATION, DE-MOBILIZATION, | ¢ 10,000.00 | $  10,000.00 [ $ 11,964.00 | $ 11,964.00 {$ 1362060 [$ 13,620.60
48 11 LS | INSURANCE BONDS, PERMITS, FEES, Contractor's Tolal=
ETC. 3.86% 4.37% 4.99% $13.621.00
$ 272,853.74
SUM TOTAL BASE BID 2 $ 258,752.00 | $ 273,509.37

Contractor's Total= $273,450.00

OPTION NO. 1 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (PERIMETER ROCKWALL IMPROVENMENTS)

REMOVAL AND DISPOSAL OF EXISTING $ 1,666.80
1 360 LF | ROCKWALL (9" DEPTH) AS SHOWNON{ $ 5001{ $ 1,800.00 | $ 11.88 | $ 4,276.80 1 $ 4.63 Feciecors Toms
PROJECT DOCUMENTS $1,669.00

’ Iy 2Pl
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexkico
ITEM EST. { UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL ROCKWALL $ 312984
2 18 PR RECONSTRUCTION (9" DEPTH)AS | § 132.00 | $  2,376.00 | $ 34288 | % 617184 | $ 173.88 \soraciors Tome
SHOWN ON PROJECT DOCUMENTS $3.130.00
$ 4,796.64
SUM TOTAL BASE BID 2 - OPTION NO. 1 $ 4,176.00 | $ 10,448.64

Contractor's Total= $4,799.00

OPTION NO. 2 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (PERIMETER WROUGHT IRON FENCING IMPROVEMENTS)
FURNISH AND INSTALL 4’ HIGH $  21697.20
WROUGHT IRON FENCE (CONCRETE T
1 360 LF CORED) AS SHOWN ON PROJECT $ 66.00 $§ 23,760.00 $ 76.00 | $ 27,360.00( $ 60.27 e ———————
DOCUMENTS $21,700.00
$ 21,697.20
SUN TOTAL BASE BID 2 - OPTION NO. 2 $ 23,760.00 | $ 27,360.00

Contractor's Total= $21,700.00

OPTION NO. 3 - UNIT PRICE SCHEDULE: EDGEMERE/FREEPORT POND - (ADDITIONAL SITE FURNISHINGS)
FURNISH AND INSTALL TRASH $ 637 56
1 11 EA |RECEPTACLE AS SHOWN ON PROJECT| $ 975.00 | $ 975.00 | $ 769.00 | $ 769.00 | $ 637.56 Contractor's Total=
DOCUMENTS ' $638.00
FURNISH AND INSTALL PET WASTE 3 579.60
2 1| EA | STATIONASSHOWNONPROJECT |$ ~ 550.00|$ 55000 | $  321.00($  321.00|$ 57960 | cormmciors Towm
DOCUMENTS $580.00
FURNISH AND INSTALL ADA TABLE $  7.187.04
3 4 EA |WITHCHAIRS AS SHOWN ON PROJECT| $  1,850.00 | $  7,400.00 | $  1,496.00 | $ 598400 | $  1,796.76 | Coractors Total
DOCUMENTS $7.187.00
4 | Ea | FURNISHANDINSTALLBENCHAS | ¢ conools  s40000|$  138100|s  552400]5 173880 |° 899520
SHOWN ON PROJECT DOCUMENTS ! ) ! ) ! ) ) : ! : $Contractor's Total=
5,955.00
FURNISH AND INSTALL FLOOD $ 405.72
5 1 EA WARNING SIGNASSHOWNON | $ 25000 | $ 25000 |$  331.00|$  331.00[$ 40572 oiiactors Towais
PROJECT DOCUMENTS $406.00
$ 15,765.12
SUM TOTAL BASE BID 2 - OPTION NO. 3 $ 15,5675.00 | $ 12,929.00
Contractor's Total= $15,765.00
BASE BID 3 - UNIT PRICE SCHEDULE: VOCATIONAL POND
EXCAVATION CUT TO FILL AS SHOWN $ 8332184 $ 176,6509.72
1 14,518 CY ON PROJECT DOCUMENTS $ 550 % 79,838.00 | 5.74 Contractor's Total= $ 1217 Contractor's Total=
$83,322.00 $176,683.00
EXCAVATION CUT TO WASTE AS $ 110,912.48 $ 102,505.55
2 14:749 cY SHOWN ON PROJECT DOCUMENTS $ 7.00 $ 103'243'00 $ 7.52 Contractor's Total= $ 6.95 Contractor's Total=
$110,912.00 $102,582.00
~  P/2-20/3
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTNMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE : PRICE PRICE
FURNISH AND INSTALL 3" HMAC $  15416.60
3 190| SY |PATCHWORK AS SHOWN ON PROJECT| $ 28.00($  5320.00 | $ 2800 $ 532000 $ 81.14 | Contractors Total=
DOCUMENTS $15,417.00
FURNISH AND INSTALL 6" STANDARD $  11,590.00
4 1,000 LF CURB & GUTTER AS SHOWNON | $ 10.00 | $  10,000.00 | $ 999|$%  9,900.00$ 11.59 | contractors Totale
PROJECT DOCUMENTS $41.592.00
FURNISH AND INSTALL 6" REINFORCED $ 9,682.30
5 315 SY | CONCRETE DRIVEWAY AS SHOWNON| $ 37.00| $ 11,655.00( $ 3745 % 11,796.75| $ 30.42 )
PROJECT DOCUMENTS Contractor's Total=
$9,586.00
FURNISH AND INSTALL 4" CONCRETE $  41,458.50
6 1,350 SY | SIDEWALKAS SHOWN ONPROJECT | $ 2500 | $  33,750.00 | $ 2901 $ 39,6350 | $ 30.71 | conractors Totai=
DOCUMENTS $41,470.00
FURNISH AND INSTALL 4" REINFORCED $ 1,577.70
7 45| SY | CONCRETE SIDEWALK AS SHOWN ON | $ 30.00 | $ 1,350.00 | $ 35451 % 1,695.25 | $ 35.06
PROJECT DOCUMENTS Contractor's Totai=
$1,578.00
FURNISH AND INSTALL 4’ HIGH $ 2,596.40
8 40 LF |WROUGHT IRON FENCE AS SHOWN ON| $ 60.00| $  2,400.00 | $ 73.00{$ 292000 | $ 64.91 | contractor's Total=
PROJECT DOCUMENTS $2.597.00
FURNISH AND INSTALL 4’ HIGH $ 2.985.86
WROUGHT IRON FENCE ON ' ’
9 46| LF ROCKWALL AS SHOWN ON PROJECT $ 65.00 | $ 2,990.00 | $ 104.88 | $ 4,824.48 | $ 64.91 Contractor's Total=
DOCUMENTS $2,986.00
FURNISH AND INSTALL ADA $ 1.159.20
COMPLIANT WHEELCHAIR RAMP (TYPE ! )
10 1 EA A) AS SHOWN ON PROJECT $ 750.00 | $ 750.00 | $ 943001 $ 943.00 | $ 1,159.20 Contraciors Totale
DOCUMENTS $1,159.00
FURNISH AND INSTALL ADA $ 3477 60
COMPLIANT WHEELCHAIR RAMP (TYPE AL
11 3| EA C) AS SHOWN ON PROJECT $ 750.00 | $ 2,250.00 | $ 943.00 | $ 2,829.00 | $ 1,159.20 Contractor's Total=
DOCUMENTS $3,478.00
FURNISH AND INSTALL STABILIZED
SCREENINGS WALKWAY (FRANKLIN $ 5043200
12 25,600 SF RED OR PADRE CANYON RED; 3" $ 2001 $ 51200001 $ 0.83|% 21,248.00{ $ 1.97
DEPTH) AS SHOWN ON PROJECT ’ Contractor's Total=
DOCUMENTS $50,448.00
FURNISH AND INSTALL HEADER CURB $ 37,033.65
13 3,995 LF AS SHOWN ON PROJECT DOCUMENTS $ 800({$% 3196000](3% 915| % 3655425} % 9.27 | ontractor's Total=
: $37,048.00
2203
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
FURNISH AND INSTALL 4" COLORED $ 3,738.00
14 75 SY CONCRETE PLAZA AS SHOWN ON $ 58.00 | $ 4,350.00 | $ 3745 | $ 280875 | $ 49.84 | - iractors Total=
PROJECT DOCUMENTS $3,738.00
FURNISH AND INSTALL 2’ HIGH $ 9,644.05
15 65 PR | ROCKWALL AS SHOWN ON PROJECT | $ 140.00 | $ 9,100.00 | $ 24149 | $ 15696.85| % 148.37 | contractor's Total=
DOCUMENTS $9,645.00 _
FURNISH AND INSTALL RAMP AT 3 637.56
16 1 EA PLAYGROUND AREA AS SHOWNON | $ 570.00 | $ 570.00 | $ 1,664.00 | $ 1,664.00 | $ 637.56 | tontractor's Total=
PROJECT DOCUMENTS $638.00
FURNISH AND INSTALL FIELD MARKER $ 1,391.04
17 16| EA |PIPE SLEEVE AS SHOWN ON PROJECT| $ 45001 $ 720.00 | $ 7900 | $  1,264.00| $ 86.94 | contractor's Total=
DOCUMENTS $1,391.00
FURNISH AND INSTALL PARK RULES 3 1,622.88
18 4 EA SIGN AS SHOWN ON PROJECT $ 200.00 | $ 800.00 | $ 348.00 | $ 1,392.00 [ $ 405.72 | oo riractor's Total=
DOCUMENTS $1,623.00
FURNISH AND INSTALL 5 COVERED $ 2,666.16
19 1 EA FLUME STRUCTURE AS SHOWNON | $ 4,000.00 | $ 4,000.00 | $ 1,997.00 | $ 1,097.00 | $ 2,666.16 | o niractor's Total=
PROJECT DOCUMENTS $2,666.00
FURNISH AND INSTALL 7.5 COVERED $ 11,649.60
20 3| EA | FLUME STRUCTUREASSHOWNON |$  6,500.00 | $ 19,500.00 | $  2,552.00|$  7,656.00 | $  3,883.20 | oo rractors Total=
PROJECT DOCUMENTS $11,650.00
FURNISH AND INSTALL GABION $ 36,339.60
21 330] SY MATTRESS SWALE AS SHOWNON | $ 65.00|$ 21,450.00( $ 55.00 | $ 18,150.00 | $ 110.12 | ¢ontractor's Total=
PROJECT DOCUMENTS $36,341.00
FURNISH AND INSTALL GRAVEL $ 1,043.25
22 5 SY BASKET (SIDEWALK) AS SHOWNON | $ 115.00 | $ 575.00| $ 50.00 | $ 250.00 | $ 208.65 Contractor's Total=
PROJECT DOCUMENTS $1,043.00
FURNISH AND INSTALL 12" THICK $ 9,737.00
23 70f PR |MORTARED ROCK RIP-RAP AS SHOWN| $ 97.00 | $ 6,790.00 | $ 139.00 | $ 9,73000 | $ 139.10 | contractor's Total=
ON PROJECT DOCUMENTS $9,737.00
FURNISH AND INSTALL HEADWALL $ 4,520.88
24 1} EA | STRUCTURE (42" RCP) AS SHOWNON | $ 5,000.00 | $ 5,000.00 | $ 4613.02 | $ 4613.02 | $ 4,520.88 | o ractor's Total=
PROJECT DOCUMENTS $4.521.00
FURNISH AND INSTALL SAFETY RACK $ 2,550.24
25 1 EA (42" RCP) AS SHOWN ON PROJECT $ 227500 | $ 2,275.00 | $ 1,026.00 | $ 1,026.00 | $ 2,550.24 Contractor's Total=
DOCUMENTS $2,550.00
FURNISH AND INSTALL SAFETY RACK $ 1,622.88
26 11 EA (24" RCP) AS SHOWN ON PROJECT $ 925.001 % 925.00| $ 1,026.00 | $ 1,026.00 | $ 1,622.88 Contractor's Total=
DOCUMENTS $1,623.00
FURNISH AND INSTALL OUTLET $ 2,434.32
27 1 EA STRUCTURE (6" BLOWOFF LINE)AS | $ 3,600.00 | $ 3,500.00 | $ 674.58 | $ 674.58 | $ 2,434.32 | contractor's Total=
SHOWN ON PROJECT DOCUMENTS $2.434.00
FURNISH AND INSTALL REINFORCED $  1,970.50
28 50| SY CONCRETE FLUME (STREET)AS | $ 53.00 | $  2,650.00 | $ 4110|$  2,055.00 | $ 39.41 | o niractor's Total=
SHOWN ON PROJECT DOCUMENTS $1,971.00
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTyY PRICE PRICE PRICE
FURNISH AND INSTALL REINFORCED $ 1,530.10
.29 22| SY |CONCRETE FLUME (SLOPE) AS SHOWN 105.00{ $ 2,310.00 | $ 9200 % 2,024.00( % 89.55 | o niractor's Total=
ON PROJECT DOCUMENTS $1,530.00
FURNISH AND INSTALL 10' POND $ 1,622.88
30 1| EA DEPTH GAUGE AS SHOWN ON 1,750.00 | $  1,750.00 | $  1,388.00 | $  1,388.00 [ $  1,622.88 | ;. actors Toiale
PROJECT DOCUMENTS $1,623.00
FURNISH AND INSTALL FLOOD $ 1,217.16
31 3| EA WARNING SIGN AS SHOWN ON 200.00 | $ 600.00 | $ 34800 $  1,044.00 | $ 405.72 | oo otcactore Totale
PROJECT DOCUMENTS $1,217.00
REMOVAL AND DISPOSAL OF EXISTING - $ 3,824.70
32 110 LF 6" AC PIPE AS SHOWN ON PROJECT 500 % 550.00 | $ 17.00 | $ 1,870.00 | $ 3477 | contractor's Total=
DOCUMENTS $3,825.00
FURNISH AND INSTALL OF 6" PVC (C- $ 3,521.14
33 98 LF 900) PIPE AS SHOWN ON PROJECT 40.00 | $  3,920.00 | $ 17.00 | $  1,666.00 | $ 35.93 | contractor's Total=
DOCUMENTS $3,522.00
FURNISH AND INSTALL OF 6” DUCTILE $ 1,043.28
34 18| LF | IRON (CLASS-250) PIPE AS SHOWN ON 28500 $  5130.00|$ 28.00 | $ 504.00 | $ 57.96 | contrators Totale
PROJECT DOCUMENTS $1,043.00
FURNISH AND INSTALL OF 6" FLAP $ 579.60
35 1| EA VALVE AS SHOWN ON PROJECT 975.00 | $ 975.00 | $ 971.00 | $ 971.00 | $ 579.60 | contractor's Totale
DOCUMENTS $580.00
FURNISH AND INSTALL ADDITIONAL $ 3,470.00
36 1,000 LB | FITTINGS AS SHOWN ON PROJECT 3.00($  3,00000]$ 055| % 550.00 | $ 347 | Gontractor's Total=
DOCUMENTS $3,478.00
FURNISH AND INSTALL TRAFFIC AND 3 8,114.40
37 1 LS PEDESTRIAN CONTROL BARRICADES 5,000.00 { $ 500000 | $ 3,883.001 % 3,883.00 | $ 8,114.40.} . o
AS SHOWN ON PROJECT DOCUMENTS | Contractor's Total=
$8,114.00
FURNISH AND INSTALL TEMPORARY $ 4,827.90
38 2,090 LF CONSTRUCTION CHAINLINK FENCING 3.001 % 6,270.00 | $ 166 $ 3,469.40 | $ 2.31
AS SHOWN ON PROJECT DOCUMENTS Contractor's Total=
$4,845.00
REMOVAL AND DISPOSAL OF EXISTING $ 243.30
39 15| SY | CONCRETE AS SHOWN ON PROJECT 10.00 | $ 150.00 | $ 231.00|$ 346500 $ 16.22 | conractors Totale
DOCUMENTS $243.00
REMOVAL AND DISPOSAL OF EXISTING $ 4,288.30
40 370 SY | PAVEMENT AS SHOWN ON PROJECT 500($  1,850.00|$ 1124 | $  4,158.80 | $ 11.59 | contrastor's Totaiz
DOCUMENTS $4,289.00
REMOVAL AND DISPOSAL OF EXISTING $ 526.50
41 130 LF CURB AS SHOWN ON PROJECT 5.00] % 650.00 | $ 3200 $  4,160.00 $ 4.05 | contractor's Totale
DOCUMENTS $527.00
REMOVAL AND DISPOSAL OF EXISTING $ 324.40
42 40| LF | GUARD RAIL AS SHOWN ON PROJECT 125 $ 50.00 | $ 104.00 | $  4,160.00 | § 8.11 | Contractor's Total=
DOCUMENTS $325.00
- o ot 2o D] .3
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX i El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REMOVAL AND RELOCATION OF 3 1,506.96
43 1 LS EXISTING STREET SIGNAGE AS 450.00 | $ 450.00 | $ 277.00 | $ 277.001 % 1,506.96 | ¢ iractor's Total=
SHOWN ON PROJECT DOCUMENTS $1,507.00
FURNISH AND INSTALL TRASH 3 2,086.56
44 2| EA RECEPTACLES AS SHOWN ON 1,000.00 | $ 2,000.001 $ 809.00 | $ 1,618.00 | $ 1,043.28 | o iractor's Total=
PROJECT DOCUMENTS $2,087.00
FURNISH AND INSTALL PET WASTE $ 1,159.20
45 2f EA STATION AS SHOWN ON PROJECT 400.00 | $ 800.00 | $ 337.00 | $ 674.00 | $ 579.60 Contractor's Total=
DOCUMENTS $1,159.00
FURNISH AND INSTALL ADA TABLE $ 3,477.60
46 2| EA [WITH CHAIRS AS SHOWN ON PROJECT 1,600.00 | $ 3,200.00 | $ 1,573.00 | $ 3,146.00 | 3 1,738.80 | sontractor's Total=
DOCUMENTS $3,478.00
47 2| Ea | FURNISHAND INSTALL BENCH AS 150000 | §  300000|$ 145200|$ 290400|§ 173880 347760
SHOWN ON PROJECT DOCUMENTS ! ’ ! ’ ! ’ ! ’ ! ' $Co‘;\tractor‘s Total=
: 3,478.00
FURNISH AND INSTALL 4” - 6” ROCK $ 14,073.75
48 17,375 SF MULCH (GREY; 4” DEPTH) AS SHOWN 1.00| $ 17,37500] $ 078 $ 13,55250| % 0.81 | contractor's Total=
ON PROJECT DOCUMENTS $14,099.00
FURNISH AND INSTALL SCREENINGS $  28,600.00
(DESERT TAN OR RAINBLOW; 3” ! :
491 715000 SF 1 pEPTH) AS SHOWN ON PROJECT 0801 % 5720000 % 039)% 2788500 % R
DOCUMENTS $29,000.00
FURNISH AND INSTALL TREES (2” $ 27,130.17
50 151 EA | CALIPER)AS SHOWN ON PROJECT 37000 $ 55,870.00 | $ 172.00 | $  25,972.00| $ 179.67 | contractors Totale
DOCUMENTS $27,131.00
FURNISH AND INSTALL TREES (2" $ 2,156.04
51 12 EA CALIPER) AS SHOWN ON PROJECT 370.00 | $ 4440001 $ 172.00 | $ 2,064.00 | $ 179.67 | contractor's Total=
DOCUMENTS $2,156.00
FURNISH AND INSTALL SHRUBS (5 $ 9,324.42
52 447 EA GALLON) AS SHOWN ON PROJECT 3000|$% 13410001 % 2000 $ 8,940.00 | $ 20.86 Contractor's Total=
DOCUMENTS ) $9,327.00
FURNISH AND INSTALL SHRUBS (1 $ 3,203.45
53 395 EA | GALLON)AS SHOWN ON PROJECT 10.00|$  3,950.00 | $ 777$ 306915 % 8.11 | contractor's Totale
DOCUMENTS $3,205.00
FURNISH AND INSTALL HYBRID $ 115,899.62
54 | 134,767| SF BERMUDA SOD AS SHOWN ON 050 % 67,383.50] % _0831$ 11185661 $ 0.86 | contractor's Total=
PROJECT DOCUMENTS $117,166.00
FURNISH AND INSTALL HYDROMULCH . $ 45,054.80
55 112,637] SF GRASS SEEDING AS SHOWN ON 014 | % 15769.18 | $ 011 $ 12,390.07 | $ 0.40 | contractor's Total=
PROJECT DOCUMENTS : $45,699.00
FURNISH AND INSTALL HYDROMULCH $ 6,706.50
56 19,725/ SF POND SEEDING AS SHOWN ON 0141} % 2,761.50 (| $ 0111 % 2,169.75 | $ 0.34 | contractor's Total=
PROJECT DOCUMENTS $6,860.00
FURNISH AND INSTALL HYDROMULCH $ 94,232.00
57 235,580 SF WILDFLOWERS AS SHOWN ON 014 $ 3298120 3 007(% 1649060 ( $ 0.40 | contractor's Total=
. PROJECT DOCUMENTS ' $95,580.00
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Mexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY _ PRICE PRICE PRICE
FURNISH AND INSTALL IRRIGATION S 10548720
58 1 LS SYSTEM AND ASSOCIATED $ 260,000.00 | § 260,000.00 | $ 202,813.00 | $ 202,813.00 | $ 105.487.20 Y
APPURTENANCES AS SHOWN ON ! : ! ' ! ' ! ) ! : Contractor's Total=
PROJECT DOCUMENTS $105,487.00
FURNISH AND INSTALL $  1738.80
59 1| EA | CONSTRUCTION EXIT(S) AS SHOWN | $ 900.00 | $ 900.00 | $  1,664.00 | $  1,664.00{$  1,738.80 | o iractors Toteie
ON PROJECT DOCUMENTS $1.739.00
FURNISH AND INSTALL INLET $ 115920
60 4 EA |PROTECTION AS SHOWN ON PROJECT| $ 40.00 | $ 160.00 | $ 624.00 | $  2,496.00 | $ 289.80 | conractors Totale
DOCUMENTS - |s115000
FURNISH AND INSTALL SILT FENCE AS $ 1379325
61 8978 LF | SHowN ON PROJECT DOCUMENTS | ¥ 2001% 7950003 305§ 12423751 % 347 | contractors Toal=
R $13,823.00
MOBILIZATION, DE-MOBILIZATION, | & 49,000.00 | $ 49,00000{$ 21,426.00|$ 21,426.00($ 31,00860|$% 31,008.60
62 1| LS | INSURANCE BONDS, PERMITS, FEES, T TR
ETC. 4.67% 2.36% 2.83%) 521 008,00
- $ 1,094,452 .42
SUM TOTAL BASE BID 3 $ 1,049,716.38 | $ 908,266.38

Contractor's Total= $1,098,514.00

ALTERNATE NO. 1 - UNIT PRICE SCHEDULE: VOCATIONAL POND — (ALTERNATE TO BID ITEM 55)

FURNISH AND INSTALL HYBRID $ 96,867.82
1 112,637 SF BERMUDA SOD AS SHOWN ON $ 070 |$ 7884590 | § 054($ 6082398 |8 0.86 | ¢oniractor's Total=
PROJECT DOCUMENTS ' $97,927.00
$ 96,867.82
SUM TOTAL BASE BID 3 — ALTERNATE NO. 1 $ 78,845.90 | $ 60,823.98

Contractor's Total= $97,927.00

OPTION NO. 1 — UNIT PRICE SCHEDULE: VOCATIONAL POND - (ADDITIONAL SITE FURNISHINGS)

FURNISH AND INSTALL TRASH ' $  3,120.84
1 3 EA RECEPTACLES ASSHOWNON | $  1,000.00{$  3,000.00 | $ 76200 | $  2,286.00 | $  1,04328 |, o -
PROJECT DOCUMENTS $3,130.00
FURNISH AND INSTALL PET WASTE $ 579.60
2 1 EA STATION AS SHOWN ON PROJECT $ 375.00| % 375.00 | $ 318.00 | $ 318.001 $ 579.60 | 1oniractor's Total=
DOCUMENTS - 1$580.00 )
FURNISH AND INSTALL ADA TABLE . $ 1,738.80
3 1| EA |WITHCHAIRS AS SHOWNONPROJECT| $  1,650.00 | $  1,650.00 | $  1,482.00 | $ 148200 | $  1,738.80 | oo actorm Tataie
DOCUMENTS $1,739.00
4 5 En | TURNISHANDINSTALLBENCHESAS | ¢ 435000 |5  675000|$ 16800 |5 6840005 1738s0|° 0
SHOWN ON PROJECT DOCUMENTS ! ) ! ’ ' ) ! ’ ' '
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BID TITLE: Park Pond Improvements Group 2 BID NO: 2013-108
BID DATE: January 23, 2012 DEPARTNMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros Contractors Medlock Commercial Contractors | Spartan Construction of New
El Paso, TX El Paso, TX Nlexico
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY - PRICE PRICE PRICE
FURNISH AND INSTALL FLOOD $  1217.16
5 3] EA WARNING SIGN AS SHOWN ON 3 250.00 | $ 750.00 | $ 328.00| $ 984.00 | $ 405.72 | coniractors Total=
PROJECT DOCUMENTS $1.217.00
. $ 15,359.40
SUM TOTAL BASE BID 3 — OPTION NO. 1 $ 12,525.00 | $ 11,910.00
Contractor's Total= $15,360.00
OPTION NO. 2 - UNIT PRICE SCHEDULE: VOCATIONAL POND - (OUTDOOR FITNESS IMPROVEMENTS)
FURNISH AND INSTALL EXERCISE $  16,808.40
1 1 EA | EQUIPMENT STATIONSASSHOWNON| $§ 35,500.00 | $§ 35500.00 [ § 33,636.00 | § 33,636.00| § 16,808.40 | oy iactors Total=
PROJECT DOCUMENTS $16,808.00
$ 16,808.40
SUM TOTAL BASE BID 3 ~ OPTION NO. 2 $ 35,500.00 | $ 33,636.00
. Contractor's Total= $16,808.00
AMENDMENT NO. 1 ACKNOWLEDGED YES YES YES
BID BOND YES YES YES
. SO
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